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PART I SECTION 

SUPPLIES OR SERVICES AND 

The Contractor shall furnish labor, transportation, and tools to accomplish 

maintenance, repair, operation, and modification to Government-leased 

facilities in accordance with all terms and provision contained 
 referenced 

herein. The contractor shall be paid for services performed in accordance with the 

following price schedule. 


Unit Amount 
Quantity Unit Price 

1 TRANSITION: All Contractor efforts 1 Job 

associated with transition. 
(Reference clauses F.l and H.l) 

(NOTE: 1 is a fixed price 

effort. It is not subject to the award 

fee provisions and does not include 

efforts attributable to the phase-in 

period.) 


Estimated Base Award Estimated 
Cost Fee Fee Price 

(a) Basic Contract (First Year) 
(Includes phase-in period -

(Reference clause F.l) 


(b) First Option Year (Second Year) 
Second Option Year (Third Year) 

(d) Third Option Year (Fourth Year) 
(e) Fourth Option Year (Fifth Year) 

Miscellaneous Tasks accomplished 
by issuance of task orders in TBD 
accordance with Clause H.3 
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PART I - SECTION C STATEMENT 
 

SCOPE OF WORK 
 

The Contractor shall provide the services identified in SECTION B, 
 
SUPPLIES OR SERVICES AND in accordance with the Statement of 
 
Work for Maintenance, Repair, Operation and Modification of Buildings, 
 
Structures, Utility Systems, and Grounds at the Mike Monroney Aeronautical 
 
Center, Oklahoma City, Oklahoma, Attachment 1, and with all other terms, 
 
conditions, and provisions set forth herein. 
 

PART I - SECTION PACKAGING AND MARKING 


NOT APPLICABLE 
 

INSPECTION AND ACCEPTANCE 
PART I 
 SECTION E 
 

INSPECTION AND ACCEPTANCE AT DESTINATION 
 

Contracting Officer's Technical Representative 
 will be designated 
 
for the specific purpose of exercising general surveillance over the contract 
 
operation including contractor performance. 
 

3.1- AND1 CLAUSES PROVISIONS INCORPORATED BY REFERENCE 
 1999) 
 

This screening information request (SIR) or contract, as applicable, incorporates 
 
by reference one or more provisions or clauses listed with the same force 
 
and effect as if they were given in full text. Upon request, the Contracting 
 
Officer will make. the full text available, or offerors and contractors may obtain 
 
the full text via Internet at: http://fast.faa.gov (on this web page, select 
 

then "procurement toolbox"). 
 

Inspection of Supplies-Fixed Price (November 1997) 
 
3.10.4-3 Inspection of 

3.10.4-4 Inspection of 

3.10.4-16 Responsibility for Supplies (April 1996) 
 
3.10.4-10 Inspection of Construction (April 1996) 
 

Fixed-Price 
 
Reimbursement (April 
 

Cost Reimbursement (April 1996) 
 

(Applicable to Construction projects) 
 

SECTION F -PART I 
 DELIVERIES OR PERFORMANCE 

F.l TRANSITION AND PERIOD OF PERFORMANCE 
 

This contract includes a 30-day transition period tentatively scheduled to 
 
begin December 1, 2001, followed by the base year performance starting January 1, 
 
2002, and ending one-year later. The base year is followed by four option 
 
periods to be exercised at the sole discretion of the Government. In the event 
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award is not made sufficiently in advance to provide the stated transition time 
 
prior to December 1, 2001, the beginning and ending dates for the base year 
 
performance will be adjusted accordingly. 
 

F.2 
 (JAN 
CONTRACT PERIOD CLA. 1604 
 

The effective period of this contract is 1 year from date of award. 
 

F.3 PLACE OF PERFORMANCE 
 

All services shall be accomplished at the Mike Monroney Aeronautical Center and 
 
off-site facilities leased to support the Aeronautical Center, as specified in the 
 
Statement of Work. 
 

3.2.2.3-41 Performance of Work by the Contractor (April 1996) (Applicable to 
 
Construction projects) 
 

site, and with its own organization, 
 The Contractor shall perform on 
 
work equivalent to at least 15 percent of the total amount of work to be 
 
performed under the contract. This percentage may be reduced by a supplemental 
 
agreement to this contract if, during performing the work, the Contractor 
 
requests a reduction and the Contracting Officer determines that the reduction 
 
would be to the advantage of the Government. 
 

3.2.2.3-71 Commencement, Prosecution, and Completion of Work (November 1997) 
 
(Applicable to Construction projects) 
 

The Contractor shall (a) commence work under this contract within 
 
TBD 
 [Number of days to be inserted at time construction 
 calendar days 
 

prosecute the 
 
complete the entire work ready for use not later than 
 

TBD 
diligently, and 
 

.* The time stated for completion shall include final cleanup of the 
premises. 

after the date the Contractor receives the notice to proceed, 
 

3.1-1 CLAUSES 
 PROVISIONS INCORPORATED BY REFERENCE 
 

This screening information request (SIR) or contract, as applicable, incorporates 
 
by reference one or more provisions or clauses listed below with the same force 
 
and effect as if they were given in full text. Upon request, the Contracting 
 
Officer will make the full text available, or offerors and contractors may obtain 
 
the full text via Internet at: http://fast.faa.gov (on this web page, select 
 
"toolsets", then "procurement toolbox"). 
 

3.10.1-9 Stop-Work Order (October 1996) 
 
Stop-

3.10.1-
Work Order Alternate I (October 
 

11 Government Delay of Work (April 
 

(Applicable to Construction projects) 
 
3.2.2.3-42 Differing Site Conditions (April 1996) 
 
3.2.2.3-
3.2.2.3-
3.2.2.3-
3.2.2.3-

43 Site Investigation and Conditions Affecting the Work (April 
 
45 Material and Workmanship (April 
 
46 Superintendence by the Contractor (April 1996) 
 
47 Permits and Responsibilities (April 
 

Other Contracts (April 1996) 
 
3.2.2.3-49 Protection of Existing Vegetation, Structures, Equipment, Utilities, and 
 

3.2.2.3-
3.2.2.3-

Improvements (April 
 
50 Property Protection (April 
 
51 Operations and Storage Areas (April 
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3.2.2.3-52 Use and Possession Prior to Completion (April 1996) 
 
3.2.2.3-53 Cleaning Up and Roadway Maintenance (April 
 
3.2.2.3-54 Accident prevention (April 1996) 
 
3.2.2.3-56 Schedules for Construction Contracts (April 1996) 
 
3.2.2.3-68 Safety and Health (June 1999) 
 

Subcontracts  Construction (April 
 
Suspension of Work (October 
 

PART I - SECTION G CONTRACT ADMINISTRATION DATA 
 

G.l POST-AWARD CONFERENCE 
 

As soon as practicable after the award of a contract, a date will be 
 
established for a post-award conference between representatives of the Government 
 
and the contractor. The conference will be held at the Mike Monroney 
 
Aeronautical Center located in Oklahoma City, Oklahoma. 
 

GOVERNMENT-FURNISHED PROPERTY 
 

As specified in section 3, Government-Furnished Property and Services, of 
 
the Statement of Work, Government-furnished property will be provided to the 
 
contractor for use in the performance of this contract. An inventory of the 
 
Government-furnished property is provided and listed as an Attachment to the 
 
Statement of Work. The Contractor's Guide for Control of Government Property is 
 
available on the internet at http://fast.faa.gov. 
 

G.3 GOVERNMENT PROPERTY REPORTS (JAN 
 

(a) The Contractor shall prepare reports of Government property in 
 
its possession and the possession of its subcontractors. 
 

The report shall be submitted to the Contracting Officer not later than 
 
March 15 and September 15 of each calendar year on Form DOT F Contractor 
 

of Government Property. 
 

G.4 
 GUIDE 
 

The Mike Monroney Aeronautical Center (CPAF) Guide is 
 
attached to this contract as Attachment 2. This guide indicates the 
 
award-fee process, and will be used in the administration of the contract. 
 

G.5 CEILING ON FINAL INDIRECT COST RATES 
 

Notwithstanding the provisions of AMS clause 3.2.4-5 entitled, "Allowable 
 
Cost and Payment", the FAA will reimburse the contractor, limited to the 
 
indirect cost rates and ceilings identified and agreed to below, for final 
 
indirect cost rates as determined in accordance with Acquisition Management 
 
System. All rates shall be computed and applied on a basis consistent with 
 
the indirect cost rates at the time of contract award. Identify rates in 
 
accordance as structured hy your accounting system 
 labor overhead, 
 
material handling, G 
 A. etc.). These rates apply to cost reimbursement 
 
line items as well as fixed price task orders issued under this contract. 
 





G.8 AND 

(b) 

determined 

(c) 

estahlished 

(b) 
(1) 

(2) 
(c) 

G.10 - (JUL 1997) 

AMS 

(1) (2) 

(1) 
(AMZ-100) 

(2) 

Contract DTFA-02-02-D-02995 
 
Page 7 
 

AWARD FEE 
 PAYMENT OF BASE 
 

(a) The Government will make payment of the base fee in monthly 
 
increments. The amount payable shall be based on the progress as 
 
determined by the Contracting Officer and shall be subject to any 
 
withholdings as may be provided for elsewhere in this contract. 
 

Eighty percent of the Potential Award Fee shall be provisionally 
 
paid to the contractor in periodic installments based upon the percentage 
 
of work completed as determined by the Contracting Officer. In the event 
 
that the actual award, as by the Fee Determination Official, is 
 
less than the provisional payment, the contractor will either reimburse the 
 
difference or credit the next payment voucher for the amount of such 
 
overpayment, and the Contracting Officer may unilaterally establish a 
 
reduced percentage, or provisional payment for future periods. 
 

The Government will promptly make payment of any Award Fee upon the 
 
submission by the contractor to the Contracting Officer, or his authorized 
 
representative, of a public voucher or invoice in the amount of the total 
 
fee earned for the period evaluated as specified in the clause entitled 
 
"Determination of Award Fee." Payment shall be made without the need for a 
 
contract modification. 
 

G.9 PERFORMANCE EVALUATION PLAN 
 

(a) A Performance Evaluation Plan shall be unilaterally by 
 
the Government based on the criteria stated in the contract and used for 
 
the determination of award fee. This plan shall include the criteria used 
 
to evaluate each area and the percentage of award fee (if any) available 
 
for each area. A copy of the plan shall be provided to the contractor five 
 
calendar days prior to the start of the first evaluation period. 
 

The criteria contained within the Performance Evaluation Plan may 
 
Technical (including schedule) requirements if appropriate; 
 relate to: 
 

Management; and (3) Cost. 
 
The Performance Evaluation Plan may, consistent with the contract, 
 

be revised unilaterally by the Government at any time during the period of 
 
performance. Notification of such changes shall be provided to the 
 
contractor five calendar days prior to the start of the evaluation period 
 
to which the change will apply. 
 

CLA.0135
GENERAL 
 

-

INVOICING PROCEDURES 
 

(a) In addition to the requirements set forth at 
 Clause 3.3.1 17, Prompt 
 
Payment, for the submission of a proper invoice, the contractor shall submit a 
 

each month of performance of services, 
separate invoice for 
 those items 
 
of supplies furnished, as follows: 
 

or 
 

The original to: FAA, Mike Monroney Aeronautical Center 
 
Financial Operations Division 
 
P.O. Box 25710 
 
Oklahoma City, OK 73125-4913 
 

Two copies to: FAA, Mike Monroney Aeronautical Center 
 
NAS Contract Management Team (AMQ-240) 
 
P.O. Box 25082 
 
Oklahoma City, OK 73125 
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One copy to: FAA, Mike Monroney Aeronautical Center 
 
Operations and Maintenance Division (AMP-300) 
 
P.O. Box 25082 
 
Oklahoma City, OK 73125 
 

Each invoice shall highlight the following information: 
 
Contract number and applicable Delivery Order number. 
 

(2) Noun description of services and/or supplies, including applicable 
 
line item and that were provided. 
 
Extended totals for invoiced quantities. 
 
Support documentation for cost items. 
 

G.ll 
 (JAN 
INCREMENTAL FUNDING 

(a) The FAA reserves the right to incrementally fund this contract on a 
 
periodic basis to promote efficiency in the utilization of fiscal allotments through 
 
the routine budget process or the use of interim funding measures such as under 
 
congressional "continuing resolution" procedures. 
 

Delivery orders will be periodically issued to provide a not-to-exceed 
 
amount of funds. Such amount will be sufficient to cover contract performance for 
 
the period specified in the order, plus an estimated cost for terminating the 
 
contract should additional funds not be available to continue performance under the 
 
contract. 
 

This clause becomes inoperative when the contract period is fully funded. 

Delivery will be issued hereunder for the funding of contract only. 
 
Each delivery order will specify the time period for which it will cover. It 
 
will authorize contractor to proceed with contract performance, as ordered by the 
 
Contracting Officer, to the extent the total price does not exceed the dollar 
 
amount authorized by the delivery order. In no event will the cost of 
 
contractor's performance under the contract exceed the dollar amount authorized 
 
by the delivery order. 
 

G.13 Release Form (January 1997) 
 
(Applicable to projects) 
 

The contractor will be required to execute Contractor's Release Form 
 
DOT F 4220.4 (2-71) prior to final payment under the contract. (Note: A copy of 
 
Form DOT F (2-71) is attached hereto for information purposes.) 
 

G.14 

(Applicable to Construction projects) 
 

Availability and Use of Utility Services (January 
 CLA. 

The contractor may use existing utilities without charge, if available; 
 
however, the contractor at his own expense and in a workmanlike manner 
 
satisfactory to the Contracting Officer, shall furnish, install, and maintain all 
 
necessary temporary connections and distribution lines, and shall remove same 
 
prior to final acceptance of the construction. 
 

3.2.2.3-62 

(Applicable to Construction projects) 
 

Conference (April 
 

The successful will be required to attend a pre-construction 
 
conference at a site designated by the Contracting Officer prior to commencement 
 
of the 
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3.6.3-12 Asbestos-Free Construction (August 
 
(Applicable to Construction projects) 
 

(a) In performing this contract, the Contractor shall not use asbestos or 
 
asbestos-containing building materials during construction, renovation, and/or 
 
modernization of this facility and shall provide to the Contracting Officer 
 
a signed statement, prior to final acceptance, indicating that to the best of its 
 

no asbestos or asbestos-containing building materials were used during 
 
construction, renovation, and/or modernization of this facility. The Contractor's 
 
certification under this clause is considered to be a material of the 
contract and the FAA may withhold payment pending submittal and . . of an 

certification. 
. . The FAA CO mav authorize of contractor materials 

used during construction, renovation, and/or modernization of this facility to 
 
verify that they are asbestos-free. The FAA will bear the expense of this testing 
 
unless the testing reveals that the Contractor used asbestos-containing building 
 
material in performing this contract. If asbestos-containing material is found, 
 
the Contractor shall remove and replace the asbestos-containing material and 
 
decontaminate the site of asbestos contamination caused by the Contractor at no 
 
additional cost to the Government. In addition, the Contractor shall bear the 
 
expense of the original testing and retesting to determine that the asbestos 
 
removal and site decontamination are satisfactorily completed. 
 

PART I - SECTION H SPECIAL CONTRACT REQUIREMENTS 

TRANSITION AND PHASE-IN REQUIREMENTS 
 

(a) Transition: 
 
Immediately prior to commencement of performance for the contract 
 

base year, a 30-day period will be allowed for the transition from one contractor 
 
to another to be accomplished in a well-planned, orderly, and efficient manner, 
 
which is critical. This transition period will be the time for initial 
 
orientation for contract administration and will provide a time for detailed 
 
operational orientation for contract supervisory personnel. It will generally be 
 
a time of preparation for the phase-in operations. 
 

(2) The government will provide a transition team, which will be used to 
 
provide technical and administrative orientation to contractor personnel, 
 
familiarize the contractor with required services, and provide other guidance and 
 
assistance as mutuallv determined necessarv the Government and the contractor. 
 

Phase-In: 

The phase-in period is the 30 days immediately following transition; 
 

the time between commencement of services and total 
 of all 
 
requirements. The contractor is responsible for the phase-in of their personnel 
 
and the assumption of ongoing tasks during the phase-in period. 
 

(2) The Government's transition team will remain available to answer 
 
technical and administrative questions through the phase-in period. this 
 
period, the contractor shall report and/or coordinate efforts in accordance with 
 
the contract. 
 

H.2 CONTRACTOR CHANGEOVER (FOLLOW-ON CONTRACT) 
 

The Government reserves the right to conduct site visits in all 
 
operated facilities in conjunction with any future SIR for a follow-on contract. In 
 
the event the follow-on contract is awarded to other than the incumbent, the 
 
incumbent contractor shall cooperate to the extent required to permit an orderly 
 
changeover to the successor contractor. With regard to the successor contractor's 
 
access to incumbent employees, a recruitment notice may be placed in each facility. 
 



TASK/DELIVERY 

(a) 

(b) 

(1) 

(i) 
(ii) 
(iii) 
(iv) 
(v) 

discipline/slcill. 

(4 )  

(i) 

(ii) 

(iii) 

(iv) 
(v) 

(c) 

(d) 

suhmit 

(e) 

STAFFING/RESOURCE 

persons 

Contract DTFA-02-02-I-02995 
 
Page 10 
 

H. 3 ORDER PROCESSING (Applicable to CLIN 3) 
 

Fixed-price delivery orders will be issued in order of priority, which 
 
may be periodically updated, during the performance period of the contract. 
 
Concurrent accomplishment of more than one task at a time may be required. The 
 
contractor shall perform the tasks in the priority order unless written 
 
approval is received from the Contracting Officer to deviate from the priority 
 
order. 
 

Fixed-price delivery orders will be issued upon completion of the 
 
following sequence of actions: 
 

The Contracting Officer's Representative will issue a request for 
 
task proposal, with a copy of the Task Work Statement attached. 
 

(2) Contractor will submit a task proposal to the Contracting 
 
Officer's Representative including: 
 

A proposed management plan. 
 
A milestone schedule. 
 
Proposed completion or delivery date. 
 
Proposed travel costs. 
 
A breakdown of the proposed labor hours and costs 
 
by category of 
 

(3) The Contracting Officer will negotiate each task and, when mutual 
 
agreement is reached, a fixed-price delivery order will be issued. 
 

The fixed-price delivery order will be signed, dated and issued by 
 
the Contracting Officer. Each fixed-price delivery order will contain the 
 
following information: 
 

An appropriate delivery order number and a reference to 
 
this contract number. 
 
A description of the services to be performed presented 
 
in a Task Performance Work Statement format. 
 
Any special requirements relating to the specific task to 
 
be performed. 
 
Period of performance. 
 
Fixed Price. 
 

The Contracting Officer may issue fixed-price delivery orders under this 
 
contract at any time within the term of this contract or any extension under the 
 
option clause. The contractor will be given a minimum of 10 calendar days to 
 
commence work under any task order, which may be issued. 
 

Whenever, in the opinion of the Contracting Officer, the need for 
 
services is an emergency, the Contracting Officer may issue a fixed-price 
 
delivery order, with a copy of the Task Performance Work Statement attached, 
 
directing the Contractor to proceed with performance of the work specified. The 
 
contractor will proceed with performance of the work required by the fixed-price 
 
delivery order. The contractor will a task proposal within 20 calendar 
 
days from the date of receipt of the fixed-price delivery order. Following 
 
receipt of the contractor's task proposal, negotiations, if required, will be 
 
conducted to establish a new fixed price. 
 

Any completion-type fixed-price delivery order (performance work 
 
statement must state a definite goal of target and specify an end product) issued 
 
during the term of this contract and not completed within that term shall be 
 
completed by the contractor within the term specified in the fixed-price delivery 
 
order. The rights and obligations of the contractor and the FAA respecting that 
 
fixed-price delivery order shall be completed during the effective term of this 
 
contract. 
 

H.4 UTILIZATION 
 

The contractor shall assure that employed on this contract possess 
 
the required skills and are assigned duties consistent with the job 
 
classifications for which they were employed. Any Department of Labor imposed 
 
fine, penalty, or upward salary adjustment resulting from the contractor's 
 
failure to properly utilize classified employees, shall be the contractor's 
 



-- 

(AOA) DOTjFAA 5200.7, 

an (DOT/FAA/AS-~O-~). 

airside he/she 
hisjher he/she 

(b) 

CO 
airside 

(1) minimum 

(1) 
( 2 )  

(b) 

(a) 
(b) 

Contract DTFA-02-02-D-02995 
 
Page 11 
 

responsibility and shall not be allowed for purposes of reimbursement under this 
 
contract. 
 

H.5 TRAINING FOR DRIVERS IN AIRPORT ORPERATIONS AREA 
 

(a) The contractor shall ensure that all of their personnel who will have 
 
unescorted driving privileges on the Aeronautical Center Air Operations Area 
 

have read, and certified that they have read, Order 
 
Training for Drivers In An Airport Operations Area, Appendix 1, A Guide to Ground 
 

AirportVehicle Operations on 
 This order established 
 
requirements for driver training for personnel who, as a part of their job, are 
 
required to drive on any airport AOA. Pursuant to the Order, no personnel will 
 
be permitted to drive on the 
 has 
 
read, and certified to supervisor that 

portion of the airport unless 
has read the above 
 

referenced order. 
 
To ensure that any contractor employee who will be driving on the 
 

airport has complied with this directive and has read the Guide, the contractor 
 
shall certify compliance with the requirement by completing and returning to the 
 

or COR, Order 5200.7, Appendix 2, FAA Driver Training Certification, for each 
 
contract employee having need to drive on the portion of the airport. 
 
All contractor personnel must have the required certification on file in order to 
 
have unescorted driving privileges on the AOA. 
 

H.6 ADJUSTMENT OF COMPENSATION (SERVICE CONTRACT AND DAVIS BACON EMPLOYEES) 
 

If the term of this contract is more than one 
 year, the monetary 
 
wages and fringe benefits required to be paid or furnished thereunder to 
 

year 
 
years, whichever is applicable: 
 

employees under this contract shall be subject to adjustment after one 
 
and not less often than once every two 
 

(a) under wage determinations issued by the Wage and Hour Division of 
 
the Department of Labor (Service Contract and/or Davis Bacon) and will be 
 
incorporated into the contract at the beginning of the option year that is 
 
affected by the most current wage determination. 
 

under contractor furnished salary schedules incorporated as part of 
 
the contract. 
 

H.7 STRIKES OR PICKETING AFFECTING TIMELY COMPLETION OF THE CONTRACT WORK 
 

Notwithstanding any other provision hereof, the Contractor is responsible 
 
for delays arising out of labor disputes, including but not limited to strikes, 
 
if such strikes are reasonably avoidable. A delay caused by a strilce or by 
 
picketing which constitutes an unfair labor practice is not excusable unless the 
 
Contractor takes all reasonable and appropriate action to end such a strike or 
 
picketing, such as the filing of a charge with the National Labor Relations 
 
Board, the use of other available Government procedures, and the use of private 
 
boards or organizations for the settlement of disputes. 
 

H.8 STRIKES OR PICKETING AFFECTING ACCESS TO A DOT FACILITY 
 

If the Contracting Officer notifies the Contractor in writing that a strike 
 
or picketing: 
 
of either; and 
 

is directed at the Contractor or subcontractor or any employee 
 
impedes or threatens to impeded access by any person to a DOT 
 

facility where the site of the work is located, the Contractor shall take all 
 
appropriate action to end such strike or picketing, including, if necessary, the 
 
filing of a charge of unfair labor practice with'the National Labor Relations 
 
Board or the use of other available judicial or administrative remedies. 
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H.9 
 ACCIDENT 
 FIRE REPORTING 
 

(a) The Contractor shall report to the Contracting Officer any accident or 
 
fire occurring at the site of the work which causes: 
 

A fatality or as much as one lost workday on the part of any 
 
employee of the Contractor or subcontractor at any tier; 
 

(2) Damage of $1,000 or more to Federal property, either real or 
 
personal; 
 

Damage of $1,000 or more to Contractor or subcontractor owned or 
 
leased motor vehicles or mobile equipment; or 
 

(4) Damage for which a contract time extension may be requested. 
 
Accident and fire reports required by paragraph (a) shall be 
 

accomplished by the following means: 
 
Accidents or fires resulting in a death, hospitalization of five or 
 

more persons, or destruction of Federal property (either real or personal), the 
 
total value of which is estimated at $100,000 or more, shall be reported 
 
immediately by telephone to the Contracting Officer or authorized 
 
representative and shall be confirmed by telegram or facsimile transmission 
 
within 24 hours to the Contracting Officer. Such telegram or facsimile 
 
transmission shall state all known facts as to extent of injury and damage and as 
 
to cause of the accident or fire. 
 

(2) Other accident and fire reports required by paragraph (a) above may 
 
be reported by the Contractor using a state, private insurance carrier, or 
 
Contractor accident report form which provides for the statement of: 
 

The extent of injury; and 
 
The damage and cause of the accident or fire. 
 

Such report shall be mailed or otherwise delivered to the Contracting Officer 
 
within 48 hours of the occurrence of the accident or fire. 
 

The Contractor shall assure compliance by subcontractors at all tiers 
 
with the requirements of this clause. 
 

H.10 CONTRACTOR TESTIMONY 
 

All requests for the testimony of the Contractor or its employees, and any 
 
required by, 
 

performed under, this contract; 

intention to testify as an expert witness relating to: (a) any 
 

or 
 any information provided by any 
 
party to assist the Contractor in the performance of this contract, shall be 
 
immediately reported to the Contracting Officer. Neither the Contractor nor its 
 
employees shall testify on a matter related to work performed or information 
 
provided under this contract, either voluntarily or pursuant to a request, in any 
 
judicial or administrative proceeding unless approved by the Contracting Officer 
 
or required by a judge in a final court order. 
 

H.ll DISSEMINATION OF CONTRACT INFORMATION 
 

The Contractor shall not publish, permit to be published, or distribute for 
 
public consumption, any information, oral or written, concerning the results or 
 
conclusions made pursuant to the performance of this contract, without the prior 
 
written consent of the Contracting Officer. Two copies of any material proposed 
 
to be published or distributed shall be submitted to the Contracting Officer. 
 

H.12 	NOTIFICATION OF CRIMINAL ACTIVITY BY 
 
CONTRACT EMPLOYEE (June 2001) 
 

Upon learning that contractor with authorized access to FAA 
 
has been charged by a law enforcement agency for any criminal 
 

offense other than minor traffic offense, the contractor shall provide written 
 
notification within one workday to the Contracting Officer. The Contracting Officer 
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AMC-700 at the 
 
Aeronautical Center in writing. A traffic offense will be considered minor when the 
 
maximum fine that could be imposed is $300 or less. The contractor will be notified 
 
of the impact that the charge or results of the charge have on the contractor's 
 
affected 


shall then notify the FAA Servicing Security Element 
 

as soon as a determination is provided to the CO by the 
 

0090H.13 SAFETY 
 HEALTH (JAN 
 

The Contractor shall assure that no person employed on this contract works 
 
in surroundings or under conditions that are unsanitary, hazardous, or dangerous to 
 
their health or safety. The contractor shall also ensure that all employees 
 
received appropriate and required safety, health, environmental, and equipment 
 
operational training. In fulfilling these requirements, the Contractor shall comply 
 
w i t h  . 

Department of Labor Safety and Health Standards for Construction under 
Section 107 of the Contract Work Hours and Safety Standards Act (40 U.S.C. 327 et 
seq. and CFR 1960). 

Occupational Safety and Health Act of 1970, (Public Law and 29 CFR 
 
1960) and applicable rules and regulations as may have been delegated to the States. 
 

Supplemental FAA safety and health requirements contained in FAA Order 
 
and Order Chg. 1, or elsewhere in the contract. Other 
 

standards used by FAA include the National Fire Codes, American National Standards 
 
Institute, American Society of and Materials AC (Procedures 
 
for handling injury, illness, or fire at the Mike Monroney Aeronautical Center), 
 
etc. This list of standards or laws is not inclusive. Other safety and health FAA 
 
regulations can be found in the 3900 classification series entitled, "Employee 
 
Health and Safety." 

classification series entitled, "Administration, Management, and Policies -General." 
 

FAAOther environmental regulations can be found in the 
 

If there are conflicts between any of the requirements referenced in this 
 
contract, the more stringent requirement will prevail. 
 

If the Contractor fails or refuses to promptly comply with any safety or 
 
health requirement, the Contracting Officer's Technical Representative (COTR) will 
 
notify the Contractor of any such noncompliance and the Contractor shall take 
 
immediate corrective action. such notice, whether oral or written, when served on 
 
the Contractor or any of its employees at the site of the work shall be deemed 
 
sufficient. If the Contractor fails or refuses to promptly correct the condition, 
 
the COTR may stop all or any portion of the worlc. When satisfactory corrective 
 
action has been taken, the contractor shall request permission to resume work from 
 
the COTR. No time extension or additional costs, resulting from the directive to 
 
stop worlc shall be allowed. Failure of the COTR to provide notice of noncompliance 
 
or to stop worlc shall not relieve the Contractor of its responsibility for the safe 
 
performance of the work. 
 

The Contractor shall require contract personnel to wear personal protective 
 
equipment when it is necessary because of the hazards on the job and in most 
 
instances will provide the equipment, except that which has been specified to be 
 
furnished by FAA. All personal protective equipment worn by contractors shall be 
 
equal to or exceed the level of protection provided to Government employees. 
 

Contractors shall include a clause in all subcontracts to require 
 
subcontractors to comply with this clause. 
 

H.14 CONTRACT SHUTDOWN PROCEDURES PENDING 
 
APPROPRIATIONS FOR NEW FISCAL YEAR (JAN 1997) 
 

In the event no continuing resolution or permanent appropriation is in 
 
place at the outset of the new fiscal year 
 contractor employees are expected 
 
to report for their assigned duties the first workday of that new FY. Absent an 
 
appropriation, contract services that are determined by the Government to be non-

essential will be shutdown as soon as practical. To implement the shutdown, the 
 
Contracting Officer may require the contractor to stop all, or any part, of the work 
 
called for under the contract pursuant to 
 clause 3.10.1-9, Stop-Work Order. 
 

This clause does not limit the Government's rights provided by AMS 
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4, Default, 
or 
 3.10.6-1, Termination for Convenience of the Government, clause 
 
of the contract. 
 

H.15 	 NOTIFICATION REQUIREMENTS WHEN FRIABLE ASBESTOS 

MATERIAL IS 


CLA. 
 
(JAN 
 

(a) Prior to any planned and/or scheduled disturbance of friable asbestos 
 
material, mainly ceilings, the contractor shall present a written plan to the 
 
Contracting Officer. The plan shall include, but not be limited to, location, type 
 
facility, size of area to be disturbed or removed, method of containment to be used, 
 
disposal. procedures, clean-up procedures, number of employees involved, protective 
 

to be used, the date and time is planned and 
 
any other information requested by the Contracting Officer. The contractor shall 
 
not proceed with any removal or disturbance of friable asbestos material without 
 
written approval from the Contracting Officer. 
 

If during the performance of the contract the contractor inadvertently 
 
disturbs friable asbestos material, mainly CAFCO ceilings, the contractor shall 
 
immediately cease operations and notify the Contracting Officer. The contractor 
 
shall remain at the site of disturbance for the Contracting Officer's instructions. 
 

FOR 	 CONTRACTOR PERSONNEL (June 2001) CLA. 1262 
 

Contractor Screening of Personnel. The operation of this contract is 
 
intended to promote the continued safe and secure operation of Federal 
 
Administration (FAA) facilities, systems and resources that comprise or support 
 
the National Aerospace System. Access to most FAA locations, systems and 
 
equipment is restricted and controlled by the responsible FAA Servicing Security 
 
Element. No rights of access to FAA facilities or resources are conferred to the 
 
contractor or contractor personnel by this contract. The contractor is 
 
responsible for identifying and providing qualified and acceptable personnel in 
 
performance of the contract. To meet this requirement, the contractor shall 
 
perform routine personnel screening prior to personnel having access to any FAA 
 
facility, resources, or sensitive information. 
 

The contractor shall obtain a criminal history report of the 
 
prospective employee from the appropriate state authority, the state where 
 
the individual was last employed. If the criminal history report reveals an 
 . . 

6 of 
 

years, the prospective shall not be allowed access to FAA 
 
resources, or sensitive information. Payment of any fees charged for such 
 
criminal history reports shall be the responsibility of the contractor. If the 
 
cost is included in the price of the contract, it shall be subject to the usual 
 
tests of and reasonableness. 
 

The Government expects that the contractor will normally contact 
prospective employees' previous for employment history, and apply the 
contractor's customary standards for employment suitability. If this employment 
history reveals a documented occurrence of activity listed in paragraph 7 
of the contract attachment entitled Standards - CONTRACTOR" within the 
preceding 9 years, the prospective employee shall not be allowed access to any 
FAA facility, resources, or sensitive information. 

When specific experience or educational requirements apply to 
 
personnel performing on the contract, the contractor shall verify prospective 
 
employees' claimed experience or educational qualifications. 
 

Government Screening Standards for Contractor Personnel. 
 
The Contractor shall inform prospective employees that the FAA will 
 

perform background investigations on contractor personnel prior to their gaining 
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access to any Federal Aviation Administration (FAA) facility, resource or 
 
in performance of the contract. 
 sensitive 
 

(2) Prior to placing any employee in a position having access to FAA 
 
facilities, resources or sensitive information, the contractor shall provide that 
 
employee a copy of the contract attachment entitled "Adjudicative Standards: 
 
Issues". (Appendix 6, FAA Order In addition, the contractor must 
 
advise the prospective employee of FAA's intent to employ such adjudicative 
 
standards in determining employee access as described above. 
 

(3) Any personnel the contractor employs to work on FAA facilities and 
resources found to have a conviction history within nine (9) years prior to 
beginning performance under this contract shall be denied access to any 
controlled No access will be granted until the Government's 
background investigation is complete and a favorable determination made as a 
result of the adjudication process. 

Upon written request to the CO or designated representative, the 
 
FAA may waive the screening requirements with respect to: 
 

a contractor employee that has had a FAA background investigation 
 
within the previous five years, with uninterrupted employment and performance on 
 
a FAA facility, and a record of acceptable behavior; or 
 

(2) a contractor employee that has had a FAA background investigation 
 
within the previous 12 months, with interrupted employment and performance on a 
 
FAA facility, and a record of acceptable behavior. 
 

If in unusual circumstances the contractor finds it necessary to utilize 
 
a person that does not meet the requirements of paragraph (a), the FAA may at its 
 
sole discretion, grant a waiver to this clause. Contractor's request for waiver 
 
shall be in writing to the contracting officer, providing information about 
 
mitigating circumstances to the negative screening results, and explain why the 
 
person should have access to FAA facilities, resources or sensitive information. 
 
The FAA will grant or deny the waiver request in writing within 15 days following 
 
receipt. The decision to grant or deny the waiver is solely the FAA's, and is 
 
not subject to appeal or to the "Disputes" clause of this contract. The 
 
contractor understands that access suitability determinations by the responsible 
 
Security Servicing Element, although conclusive under this contract, derive legal 
 
standing independent of the contract. 
 

If the contractor fails to perform the required screening, or disregards 
 
the results of the screening, and subject personnel are found to be unacceptable 
 
as a result of FAA background the contractor shall be 
 
responsible for FAA's cost of subsequent FAA background of the 
 
replacement personnel. The cost of additional FAA background 
 
may be deducted from requests for payment under the contract. 
 

The Contractor shall retain all reports and related documentation 
 
pertaining to (a) 
 for the duration of this contract, and shall 
 
make them available for review by the contracting officer, or designated 
 
representative, within 10 days of written request. 
 

through 
 

Neither the time required to perform the screening, nor the impact of 
 
any personnel required as a consequence of the screening shall be 
 
considered an delay" as described in the "Default" clause of this 
 
contract. 
 

Notwithstanding the diligent effort of the contractor to provide 
 
qualified and acceptable personnel for performance of the contract, the CO may by 
 
written notice deny access to FAA facilities, resources, or sensitive information 
 
to those personnel who have been deemed incompetent, careless, dangerous, 
 
unsuitable or otherwise objectionable, former federal employees in violation of a 
 
post-employment restriction, or those whose continued presence on Government 
 
property is contrary to the public interest or inconsistent with the interest of 
 
national security. The Contractor shall fill out, and cause each of its 
 
personnel on the contract to fill out for submission to the Government, such 
 
forms as may be necessary for security or other reasons relating to 
 
qualifications and suitability for contract work. Upon request of the CO, the 
 
Contractor's personnel shall be fingerprinted. 
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INDEMNITY AGREEMENT (JAN 
 HARMLESS 
 

The contractor shall save and keep harmless and indemnify the Government 
 
against any and all liability, claims, and costs of whatsoever kind and nature of 
 
injury to or death of any person or persons and for loss or damage to any property 
 
(Government or otherwise) occurring in connection with or in any way incident to or 
 
arising out of the occupancy, use, service, operations, or performance of work in 
 
connection with this contract, resulting from the negligent acts, fault or omissions 
 
of the contractor, any subcontractor, or any employee, agent, or representative of 
 
the contractor or any 
 

H.18 LIABILITY INSURANCE (JAN 1997) CLA.3212 
 

(a) Pursuant to AMS 3.4.1-10, Insurance--Work on a Government Installation, the 
 
insurance required of the contract during contract performance is: 
 

Workers' compensation and employer's liability as required by 
 
applicable Federal and State workers' compensation and occupational disease 
 
statutes. Employer's liability coverage shall be not less than 
 

(2) General liability coverage written on the comprehensive form of policy 
 
providing limits of liability for bodily injury of not less than $500,000 for each 
 
occurrence and property damage limits of liability of not less than $100,000 for 
 
each accident. 
 

(3) Automobile liability (applicable to vehicles used in connection with 
 
contract performance) written on the comprehensive form of policy providing coverage 
 
of at least $200,000 per person and $500,000 per occurrence for bodily injury and 
 
$100,000 per occurrence for property damage. 
 

The policy shall name "The United States of America, acting by and through 
 
the Federal Aviation Administration" as an additional insured with respect to 
 
operations performed under this contract. 
 

The policy shall include the following provision: "It is a condition of 
 
this policy that the insurer shall furnish written notice to the Federal Aviation 
 
Administration (certificate holder) 30 days in advance of any reduction in or 
 
cancellation of this policy." 
 

Certificate holder address: 
 
Contract Management Team 
 

P. 
 Box 25082 
 
73125 
Oklahoma City, 
 

At any time during contract performance and upon request of the Contracting 
 
Officer, the contractor shall provide a certified true copy of the liability policy 
 
and manually countersigned endorsements of any changes thereto. 
 

(a) Contractor vehicles, -including vehicles of suppliers and subcontractors, 
 
area (defined as that area 
 

east of Duke Avenue where access is limited by security guard or locked 
 
entering the Aeronautical Center aircraft 
 

must display a ramp permit. The Contracting Officer is generally 
 
responsible for issuing ramp permits to contractors; however, in certain situations, 
 
the Contracting Officer may direct the contractor to obtain such ramp permits 
 
directly from the Director of Airports through the Airport Police Department. 
 
Applications for ramp permits may be obtained from the Airport Police Department or 
 
the Civil Aviation Security Division, After completion of the application, 
 
it shall he taken to AMC-700 for approval prior to taking it to the Airport Police 
 
Department for issuance of the ramp permit. 
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Ramp permits are issued subsequent to the Contracting receipt of 
 
a current certificate of insurance for vehicle liability, furnished by the 
 
contractor, as follows: 

Coverage Minimum Limits of Liability 

Bodily injury $200,000 for each person 
$500,000 for each occurrence 

Property damage $1,000,000 for each accident 

The policy of insurance shall contain the following statements: 
 
"The United States of America, acting by and through the Federal 
 
Aviation Administration, The City of Oklahoma City, and Oklahoma City 
 
Airport Trust, are additional insureds with respect to operations 
 
performed under this contract." 
 
"It is a condition of this policy that the insurer shall furnish 
 
written notice to the Federal Aviation Administration, in care of the 
 
issuing office, 30 days in advance of any reduction in or 
 
cancellation of this policy." 
 

The address of the certificate holder shall be: 
 

FAA, NAS Contract Management Team (AMP-240) 
 
P.O. Box 25082 
 
Oklahoma City, 73125 
 

In addition to and above, the contractor shall furnish to the 
 
Contracting Officer, at any time during the contract period, upon request by the 
 
Contracting Officer, a certified true copy of the liability policy and manually 
 
countersigned endorsements of any changes thereto. 
 

H.20 FAA FACILITY 2001) CLA.3402 
 

Contractor personnel, including employees of subcontractors, suppliers, etc., 
 
working or visiting an FAA facility, shall abide by all appropriate traffic, 
 
parking, security, and airport regulations in effect at that facility. 
 

BADGES 
 
VEHICLE DECALS (June 2001) 
 

It may become necessary for the Government to issue keys, 
 
identification (ID) cards or vehicle decals to contractor personnel. Prior to or 
 
upon completion or termination of the work required hereunder, the contractor 
 
shall return all such government issued items to the issuing office with 
 
notification to the Contracting Officer Technical Representative 
 

When contract personnel who have been issued such items, either directly by 
 
the Government or through the contract supervisor, no longer require them to 
 
perform the work, the Government issued items shall be returned to the Government 
 
within three workdays. Additionally, unauthorized duplication or use of such 
 
keys, ID cards or decals is a violation of security procedures and is prohibited. 
 

In the event such ID cards, or vehicle decals are not returned, the 
 
contractor understands and agrees that the Government may, in addition to any 
 
other withholding provision of the contract, withhold $200 for each key, ID card, 
 
or vehicle decal not returned. If the keys, ID cards, or vehicle decals are not 
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returned within 30 days from the date the withholding action was initiated, the 
 
contractor will forfeit any amount so withheld. 
 

areas is authorized only to those persons 
 
displaying a flight line identification card and, for vehicles, a current ramp 
 
permit issued pursuant to Part 107 of the Federal Aviation Regulations. 
 

Access to aircraft 
 

The Government retains the right to inspect, inventory, or audit the ID 
 
cards, keys and vehicle decals issued to the contractor in connection with the 
 
contract at the convenience of the Government. Any items not accounted for to the 
 
satisfaction of the Government shall be assumed to be lost and the provisions of 
 . 
paragraph 
 shall apply. 
 

shall be obtained from the COTR who will the contractor to 
sign a 

~~-. . 
for each key obtained. or identification media shall 
 

the 
 
Civil Aviation Security Division, AMC-700 and the Office of Facility Management, 
 
AMP-300. 
 

immediately be reported concurrently to the Contracting Officer 
 

Each contract employee, during all times of on-site performance at the 
 
Mike Monroney Aeronautical Center, shall prominently display current and 
 
valid identification card on the front portion of their body between the neck and 
 
waist. 
 

Prior to any contractor personnel obtaining any pass or ID, the 
 
contractor shall submit complete documentation required under AMS Clause 3.13-6 
 
Contractor Personnel 
 

To obtain the ID contractor personnel shall submit an Identification 
 
Application, (DOT by the employee and authorized by 
 

the CO or the COTR. The DOT 1681 shall be submitted at the same time the 
 
security paperwork by AMS Clause 
 

name 
 
the the contract number or the appropriate acquisition 
 
identification number, the expiration date of the contract or the task (whichever 
 
is sooner), and the required signatures. This paperwork shall be submitted to the 
 
Civil Aviation Security Division, AMC-700 in the Airmen Records Building (ARB), 
 

124, by the contractor, in a sealed envelope, either hand-carried by the 
 
contractor or sent via 
 Mail to: FAA, Civil Aviation Security Division, 
 
700, P.O. 
 25082, Oklahoma City, OK The contractor will be notified 
 
when the DOT 1681 has been approved and is ready for processing by the 
 
Aeronautical Center guards in the Headquarters Building, Room 151. Arrangements 
 
for processing the Identification Cards, including photographs and lamination, can 
 
be made by contacting the Aeronautical Center security guards at 405-954-4620. 
 

The contractor's project manager shall receive and sign for each 
 
ID card issued on the reverse of the DOT 1681. The DOT 1681 will be 
 
retained by the Government for accountability purposes. 
 

The contractor is responsible for ensuring final clearance is 
 
accomplished for all departing contract personnel. Final clearance will be 
 
accomplished by close of business the final workday of the contract employee or 
 
the next day under special conditions. Aeronautical Center Form AC 3370-2, 
 
Contract Employee Clearance Form will be completed by the contractor and copies 
 
will he distributed to the COTR, CO, and AMC-700 after completion. 
 

H.22 	CONTRACT PERFORMANCE WITH FORMER GOVERNMENT 
 
EMPLOYEES (JAN 2000) 
 

(a) After contract award or the effective date this clause is 
 
incorporated into the contract by modification, the Contractor agrees not to 
 
allow any former Government employee, who separated from Government service 
 
with a Voluntary Separation Incentive Payment to perform work on this 
 
contract before receipt of by the Contracting Officer. 
 

The contractor shall notify the Contracting Officer in advance of any 
 
proposed work or change in work to be done under this contract by a former 
 
government "buyout" employee. Such written notification shall include: 
 

employee's full name and date of separation from Government service, 
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name and location of former Government agency of employment, and 
 
either evidence of any one of the following; 
 

repayment of the separation incentive or a court approved 
 
settlement, or 
 

a waiver of granted under authority of the 
 
or 
 

that five years have lapsed since separation from government 
 
service; or 
 

proposed job title, work location and "a detailed statement of work 
 
to be performed by the former employee" under the contract 
 

The contracting officer's non-objection described in (a) above is at the 
 
sole discretion of the Government. In no event shall the Government's decision 
 
under 
 with respect to any person, or the length of time to arrive at the 
 
decision, constitute grounds for adjustment of the contract price, or the contract 
 
performance or delivery requirements. 
 

H.23 	 AGREEMENT TO PARTICIPATE IN ALTERNATIVE 
 
DISPUTE RESOLUTION (APRIL 
 

The Federal Aviation Administration encourages direct communications 
 
and negotiations between the contractor and the contracting officer in an attempt 
 
to resolve contract disputes. In those situations where the parties are not able 
 
to achieve resolution at the contracting officer level, the agency favors the use 
 
of alternative dispute resolution 
 techniques to resolve disputes. 
 

The parties hereby agree that, prior to referring a contract dispute 
 
to the Office of Disputes as described in contract clause 3.9.1-1 
 
"Contract Disputes", the parties will discuss whether they are willing to utilize 
 

techniques such as mediation or nonbinding evaluation of the dispute by a 
 
neutral party. Upon receipt of a contract dispute from the contractor, the 
 
contracting officer will explore with the contractor whether the use of 
 
techniques would be appropriate to resolve the dispute. Both parties must agree 
 
that the use of such techniques is appropriate, and agree to fairly share the 
 
associated expenses. 
If the parties do not mutually agree to utilize 
 to 
 
resolve the dispute, the dispute will be processed in accordance with the 
 
procedures set forth in clause 
 

H.24 	3.13-6 CONTRACTOR PERSONNEL SUITABILITY REQUIREMENTS CLA.4543 
 
(JULY 2001) (AS REVISED 7/24/01) 
 

Definitions. 

Access 
 "In general the term access' is defined as the ability to 
 

physically enter or pass through an FAA area or a facility; or having the physical 
 
ability or authority to obtain FAA sensitive information, materials or resources. In 
 
relation to classified information, the ability, authority or opportunity to obtain 
 
knowledge of such information or materials. 
 

Classified information 
 means official information or material that 
 
requires protection in the interest of national security and is classified for such 
 
purpose by appropriate classification authority in accordance with the provisions of 
 
Executive Order 12958, Classified National Security Information, in accordance with 
 
the provisions of Executive Order 12968, Access to Classified. 
 

Contractor employee as used for personnel security - any person 
employed as or by a contractor, subcontractor or consultant in support of the FAA. 

FAA Facility as it applies to personnel security 
 any manned or 
 
unmanned building, structure, warehouse, appendage, storage area, utilities, and 
 
components, which, when related by function and location form an operating entity 
 
owned, operated, or controlled by the FAA. 
 

Operating Office - a FAA line of business, an office or service in FAA 
headquarters, or a FAA division level organization in a region or center. 

Resources 
 ' 
FAA resources include a physical plant, information 
databases including hardware and software, as well as manual records pertaining to 
 
agency mission or personnel. 
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Sensitive Information - any information which if subject to 
unauthorized access, modification, loss, or misuse could adversely affect the 
national interest, the conduct of Federal programs, or the privacy to which 
individuals are entitled under Section 552a of Title 5, United States Code (the 
Privacy Act), but which has not been specifically authorized under criteria 
established by an Executive Order or an Act of Congress to be secret in the 
 
interest of national defense or foreign policy. Sensitive data also includes 
 
proprietary data. 
 

Servicing Security Element 
 the FAA headquarters, region, or center 
 
organizational element, which is responsible for providing security services to a 
 
particular activity. 
 

This clause applies to the extent that this contract requires contractor 
 
facilities, (2) 
 

resources regardless of the location where such 
 
employees, subcontractors, or consultants to have access to FAA: 
 
sensitive information, and/or 
 
access occurs, and none of the exceptions listed in FAA Order Chapter 4, 
 

and/or 409, pertain. 
 paragraph 
 
Consistent with FAA Order 


has approved designated risk levels for the following positions under the contract: 
 
the FAA Servicing Security Element 
 

Position Risk Level 

CON-063 Admin Level 5 
 
CON-078 Base Maintenance Level 5 
 
CON 114 Maintenance Level 6 
 

Not later than 30 days after contract award (or date of modification, if 
 
this provision is included 
 modification to an existing contract), for each 
 
employee in a listed position, provided, no previous background investigations can 
 
be supported as described below, the contractor shall submit the following 
 
documentation to the SSE for an employment suitability determination. 
 

for Public Trust Positions, 
 Standard Form 
 
revised September The SF 
 shall be completed (all questions answered) in 
 
accordance with the instruction sheet. 
 

(2) One single sheet fingerprint card The FAA SSE will provide 
 
information pertaining to the location of fingerprinting facilities. All 
 
fingerprint charts shall be written in ink or typewritten with all answerable 
 
question blocks completed, and shall be signed and dated within the 60 day period 
 
preceding the submission. 
 

The type of investigation conducted will be determined by the position 
 
level designation for all duties, functions, and/or tasks performed and shall 
 

serve as the basis for granting a favorable employment suitability authorization as 
 
described in FAA Order 1600.72. If an employee has had a previous background 
 
investigation completed by a federal Government entity, which meets the requirements 
 
of Chapter 4 of FAA Order 1600.72, it will be accepted by the FAA, however, the FAA 
 
reserves the right to conduct further investigations, if necessary. For each 
 
employee for which a previous background investigation was completed the Contractor 
 
shall provide, in writing to the SSE, the name, date of birth, place of birth, and 
 
social security number of the employee, the name of the investigating entity and 
 
approximate date the previous background investigation was completed. 
 

The Contractor shall submit the required information with a 
 
transmittal letter referencing the contract number and this request to: 
 

Mike Monroney Aeronautical Center Contracts: 
 
Mgr., Investigations and Internal Security Branch, 
 
Federal Aviation Administration 
 
6500 S. Blvd. 
 
Oklahoma City, 
 73169 
 

The transmittal letter shall also include a list of the names of 
 
employees and their positions for which completed forms were submitted to the 
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pursuant to this Clause. A copy of the transmittal letter shall also be provided to 
 
the Contracting Officer. 
 

of this 
 
Clause for any new employee not listed in the Contractor's initial thirty (30) day 
 

of this Clause. 
 
position 
 

The contractor shall submit the information required by Section 
 

submission who is hired into any position identified in Section 
 
No contractor employee shall work in a high, moderate, or low 
 

unless the 
 has received all forms necessary to conduct any required 
investigation and has authorized the contractor employee to begin However, if 
this provision is added by modification to an existing contract, contractor 
employees performing in the positions listed may continue work on the contract 
pending: 

the submittal of all necessary forms within 30 days, and 
 
completion of a suitability investigation by the SSE, subject to the 
 

following conditions: 
 

NONE 
 

(3) If the necessary 

within 30 days of the effective date of the modification, the contractor employee 
 

are not submitted by the Contractor to the 
 

shall be denied access to 
 facilities, sensitive information and/or resources 
 
until such time as the forms are submitted. 
 

As applicable, the Contractor shall submit quarterly reports providing the 
 
following information to the contracting Officer with a copy to the 
 and the 
 
Operating Office on or before the fifth day following each report period: A 
 
complete listing by full name in alphabetical order with the social number, 
 
of all contractor personnel who had access to an FAA facility, sensitive information 
 
and/or resources anytime during the report period (social security number shall be 
 
omitted from CO and Operating office copies of 
 

In addition to the above mentioned quarterly report requirements, the 
 
Contractor shall submit to the 
 on or before the fifth day of each month, any 
 
employment changes made during the reporting period. Examples of such changes are 
 
terminations (to include name, SSN, termination date), new hires (to include name, 
 
SSN, hire date), and name changes. All lists should be in alphabetical order and 
 
have the name of the Contractor and the contract number. 
 

day after any employee 
 
of this Clause is terminated from performance on 
 

the contract. 
 
and other 
 

security specialists, require contractor employees to submit any other security 
 
information (including additional fingerprinting) deemed reasonably necessary to 
 
protect the interests of the FAA. In this event, the Contractor shall provide, or 
 
cause each of its employees to provide such security information to the SSE, and the 
 

of this Clause shall apply. 
 

The Contractor shall notify the CO within one 
 
identified pursuant to Section 
 

The Contracting Officer may also, after coordination with the 
 

same transmittal letter requirements of Section 
 
Failure to submit information required by this clause within the time 
 

required may be determined by the Contracting Officer a material breach of the 
 
contract. 
 

If subsequent to the effective date of this contract, the security 
 
classification or security requirements under this contract are changed by the 
 
Government and if the changes cause an increase or decrease in security costs or 
 
otherwise affect any other term or condition of this contract, the contract shall be 
 
subject to an equitable adjustment as if the changes were directed under the Changes 
 
clause of this contract. 
 

The contractor agrees to insert terms that conform substantially to the 
 
but excluding any reference to 
 

the Changes clause of this contract, in all subcontracts under this contract that 
 
language of this clause, including this paragraph 
 

involve access and where the exceptions under Chapter 4, paragraph 
 and 
 
409 of FAA Order do not apply. 
 

FOREIGN NATIONALS AS CONTRACTOR EMPLOYEES 
 2000) CLA.4544 
 

All contractor personnel involved with the performance of this contract requiring 
 
access as defined by AMS Clause 3.13-6 Contractor Personnel Suitability 
 

H.25 
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Requirements (July 2000) in performance of this contract shall be a citizen of 
 
the United States of America, or an alien who has been lawfully admitted for 
 
permanent residence as evidenced by Alien Registration Receipt Card form 
 
or who presents other evidence from the Immigration and Naturalization Service 
 
that employment will not affect immigration status. Copies of applicable 
 
documentation must be available to appropriate Federal Officials upon request. 
 

SECURITY FORMS SUBMITTAL REQUIREMENTS 
 2001) CLA.4545 
 
(Applicable to Construction projects) 
 

a. The contractor shall submit complete (meaning every blank filled in), 
accurate (to the best of their knowledge) and timely (within the time frame 
specified in AMS Clause 3.13-6) security forms with the required transmittal 
letter to the appropriate Servicing Security Element . A copy of the 
transmittal letter shall also be provided to the Contracting Officer. 

b. The applicable security forms are located on the at 
 
http://www.mmac.jccbi.gov/amq/security.htm except for the Fingerprint Charts 
 

-
(Form No. FD 258) and ID Card Applications (DOT Form 1681) which will be provided 
by the COTR after contract award. 
 

forms shall be returned to the contractor's 
 
Project Manager or in lieu thereof, to the Government's Contracting Officer's 
 

for return to the contractor. 
 

c. Any 

Technical Representative 
 
d. Failure on the contractor's part to submit complete, accurate and timely 
 

information (in whole or in part) may be grounds for termination under the 
 
Default clause of this contract. 
 

H.27 Submission of Contract Performance and Payment Bonds CLA.3207 
 
(March 1999) (Applicable to Construction projects) 
 

(This clause is applicable when contract price exceeds 
 

(a) Pursuant to AMS Clauses 3.4.1-4, Performance Bond Requirements, and 3.4.1-5, 
Payment Bond Requirements, incorporated herein by reference, the contractor shall 
within 15 calendar days after the award of the contract deliver to the Contracting 
Officer 

A Performance Bond on Standard Form 25 (in duplicate) in a penal sum equal to 
 
100 percent of the contract price, and 
 
(2) A Payment Bond on Standard Form 25-A (in duplicate) in a penal sum equal to 50 
 
percent of the contract price if the contract price is not more than $1 million; 40 
 
percent of the contract price if the contract price is more than $1 million but not 
 
more than $5 million: or $2 1/2 million if the contract 
 is more than $5 
 
million. 
 

Copies of Standard Form 25 and Standard Form 25-A are attached and listed at 
 
Section 
 

Each bond shall also be accompanied by a Power of Attorney (also in duplicate) 
 
whereby the surety company authorized the execution of the bond by its agent or 
 
employee. 
 

Each bond shall remain in full force and effect through the entire term of the 
 
periods, if any. 
 contract, including extensions and 
 

H.28 Compliance with Act (Anti-Kickback Act) Requirements 
 
(Applicable to Construction projects) 
 

The Contractor shall comply with the requirements of 29 CFR Part 3, which 
 
are hereby incorporated by reference in this contract. 
 

H.29 
 Concerning Labor Standards 
 
(Applicable to Construction projects) 
 

The United States Department of Labor has set forth in 29 CFR Parts 5, 6, 
 
and 7 procedures for resolving disputes concerning labor standards requirements 
 
Such disputes shall be resolved in accordance with those procedures and not the 
 
Disputes clause of this contract. Disputes within the meaning of this clause 
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include disputes between the Contractor (or any of its subcontractors) and the 
 
Department of Labor, or the employees or their 
 

representatives. 
 
contracting agency, the 
 

H.30 	 Contract Termination-Debarment 
 
to Construction projects) 
 

A breach of the contract clauses entitled Davis-Bacon Act, Contract Work 
 
Hours and Safety Standards Act--Overtime compensation, Apprentices and Trainees, 
 
Payrolls and Basic Records, Subcontracts (Labor Standards), or Certification of 
 
Eligibility may be grounds for termination of the contract, and for debarment as 
 
a Contractor and subcontractor as provided in 29 CFR 
 

PART 
 SECTION I 
 

PART 
 SECTION I CONTRACT CLAUSES 


(April 
 
NOTIFICATION OF COMPETITION LIMITED TO ELIGIBLE SEDB 

(a) Offers are solicited only from "eligible socially and economically 
 
disadvantaged business concerns. As used herein, an "eligible SEDB" 
 
concern is a small business concern expressly certified by the Small Business 
 
Administration 
 for participation in the 
 program and which meets 
 
the following criteria at the time of release of the initial SIR or 
 
announcement (if issued), whichever is first: 
 

The 	
 is in conformance with the 
 support limitation set 
 
forth in its approved business plan; and 
 

The 	 is in conformance with the Business Activity Targets set 
 
forth in its approved business plan or any remedial action direct by the 
 

By submission of its offer, the certifies that it meets all of 
 
the criteria set forth in paragraph (a) of this clause. 
 

Agreement. A manufacturer or regular dealer submitting an offer in 
 
its own name agrees to furnish, in performing the contract, only end items 
 
manufactured or produced by small business concerns inside the United States, its 
 
territories or possessions, the Commonwealth of Puerto 
 or the Trust 
Territory of the Pacific Islands. However , this requirement does not apply in 
connection with construction or service contracts. 

The insert name here] will notify the [Insert name of FAA 
 
Contracting in writing immediately upon entering an agreement (either 
 
oral or written) to transfer all or part of its stock or other ownership interest 
 
to any other party. 
 

OPTION TO EXTEND SERVICES (APRIL 1996) 
 

The Government may require continued performance of any services within the limits 
 
and at the rates specified in the contract. These rates may be adjusted only as a 
 
result of revisions to prevailing labor rates provided by the Secretary of Labor. 
 
The option provision may be exercised more than once, but the total extension of 
 
performance hereunder shall not exceed 6 months. The Contracting Officer may 
 
exercise the option by written notice to the Contractor not later than the 
 
expiration date of current contract period. 
 

3.2.4-35 OPTION TO EXTEND THE TERM OF THE CONTRACT (APRIL 
 

(a) The Government may extend the term of this contract by written notice to 
 
the Contractor within the present term of the contract; provided that the Government 
 
shall give the Contractor a preliminary written notice of its intent to extend at 
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least 60 days before the contract expires. The preliminary notice does not commit 
 
the Government to an extension. 
 

If the Government exercises this option, the extended contract shall be 
 
considered to include this option provision. 
 

The total duration of this contract, including the exercise of any options 
 
years. 
under this clause, shall not exceed five 
 

3.3.1-11 AVAILABILITY OF FUNDS FOR THE NEXT FISCAL YEAR (APRIL 1996) 
 

Funds are not presently available for performance under this contract beyond 
 
September 30, 2001. 
The FAA 
 obligation for performance of this contract beyond 
 
that date is contingent upon the availability of appropriated funds from which 
 
payment for contract purposes can be made. No legal liability on the part of the 
 

for any payment may arise for performance under this contract beyond September 
 
30, 2001, until funds are made available to the Contracting Officer for performance 
 
and until the Contractor receives notice of availability, to be confirmed in writing 
 
by the Contracting Officer. 
 

3.6.2-17 PAYMENT FOR OVERTIME PREMIUMS (APRIL 
 

(a) The use of overtime is authorized under this contract if the overtime 
 
premium cost does not exceed $1,500 during any single 30-day period or the overtime 
 
premium is paid for 
 

Necessary to cope with emergencies such as those resulting from 
 
accidents, natural disasters, breakdowns of production equipment, or occasional 
 
production bottlenecks of a sporadic nature; 
 

By indirect-labor employees such as those performing duties in 
 
connection with administration, 
 transportation, maintenance, standby 
 
plant protection, operation of utilities, or accounting; 
 

To perform tests, industrial processes, laboratory procedures, loading 
 
or unloading of transportation conveyances, and operations in flight or afloat that 
 
are continuous in nature and cannot reasonably be interrupted or completed 
otherwise; or 
 

That will result in lower overall costs to the Government 
 
Any request for estimated overtime premiums that exceeds the amount 
 

specified above shall include all estimated overtime for contract completion and 
 
shall--


Identify the work unit; department or section in which the 
 
requested overtime will be used, together with present workload, staffing, and other 
 
data of the affected unit sufficient to permit the Contracting Officer to evaluate 
 
the necessity for the overtime; 
 

(2) Demonstrate the effect that denial of the request will have on the 
 
contract delivery or performance schedule; 
 

(3) Identify the extent to which approval of overtime would affect the 
 
performance or payments in connection with other Government contracts, together with 
 
identification of each affected contract; and 
 

Provide reasons why the required work cannot be performed by using 
 
multishift operations or by employing additional personnel. 
 

3.6.2-29 STATEMENT OF EQUIVALENT FOR FEDERAL HIRES (APRIL 1996) 
 

regulations of the Secretary of Labor (29 CFR Part 
In compliance with the Service Contract Act of 1965, as amended, and the 

this clause identifies the 
 
classes of service employees expected to be employed under the contract and states 
 
the wages and fringe benefits payable to each if they were employed by the 
 
contracting agency subject to the provisions of 5 U.S.C. 5341 or 5332. This 
 
Statement is for Information Only: It Is Not a Wage 
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THIS STATEMENT IS FOR INFORMATION ONLY: IT IS NOT A WAGE DETERMINATION 
 

Employee Class Monetary Wage-Fringe Benefits 


Branch Manager; 
 
Supervisors; 
 
Work Leaders ; 
 
Quality Control Specialist; 
 
Secretary; FP-6/3 
 

order Clerk; FP-7/3 
 

Inventory Clerk; FP-7/3 
 
Supply Technician; FP-9/3 
 

operator; 
 
CCMS Surveillance Operator; 
 
Carpenter; 
 
painter; 
 
Maintenance Electrician; 
 
Sheet Metal Mechanic; 
 
Maintenance Plumber; 
 

Mechanic; 
 
Fitter; FG-10-2 
 

Elevator MECH. Journeyman; 
 
Boiler 
 

Elevator MECH. Helper; 
 
Pest 

Water Treatment Plant OP; 
 
Water Treatment Specialist; 
 
Fire Alarm System Mechanic; 
 
Maintenance Trade Helper; FG-8/2 
 
Maintenance Mechanic; 
 
Automation OPS. Mechanic; 
 
Electronic Technician; 
 
Grounds Maint. Mechanic; 
 
Grounds Maint. Gardener, FG-5/2 
 
Labor, General, 
 

SUPP. 
 

3.8.2-11 CONTINUITY OF SERVICES (April 1996) 
 

(a) The Contractor recognizes that the services under this contract are vital 
 
to the Government and must be continued without interruption and that, upon contract 
 
expiration, a successor, either the Government or another contractor, may continue 
 
them. The Contractor agrees to 

best efforts and cooperation to effect an 

furnish phase-in training and (2) exercise its 
 
and efficient transition to a 
 

. . The Contractor shall. the Contractins Officer's written notice. . . .  
furnish phase-in, phase-out services for up to 90 days after this contract expires 
and (2) negotiate in good faith a plan with a successor to the nature and 
extent of phase-in, phase-out services required. The plan shall specify a training 
program and a date for transferring responsibilities for each division of work 
described in the plan, and shall be subject to the Contracting Officer's approval. 
The Contractor shall provide sufficient experienced during the phase- in, 
phase-out period to ensure that the services called for by this contract are 
maintained at the required level of proficiency. 

The Contractor shall allow as many personnel as practicable to remain on 
 
the job to help the successor maintain the continuity and consistency of the 
 
services required by this contract. The Contractor also shall disclose necessary 
 
personnel records and allow the successor to conduct interviews with these 
 
employees. If selected employees are agreeable to the change, the Contractor shall 
 
release them at a mutually agreeable date and negotiate transfer of their earned 
 
fringe benefits to the successor. 
 

The Contractor shall be reimbursed for all reasonable phase-in, phase-out 
 
costs costs incurred within the agreed period after contract expiration that 
 

. 
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The Government's rights to terminate this contract at any time are not 
 
affected by action under this clause. (End of clause) 
 

3.10.2-2 
 -REIMBURSEMENT 
SUBCONTRACTS (COST CEILING PRICED CONTRACTS) 
 
(OCTOBER 3, 1996) 
 

(a) Subcontract, as used in this clause, includes but is not limited to 
 
purchase orders, and changes and modifications to purchase orders. The Contractor 
 
shall notify the Contracting Officer reasonably in advance of entering into any 
 
subcontract if: 
 

The proposed subcontract is of the cost-reimbursement, 
 
materials, or labor-hour type; 
 

fixed-price and exceeds either $100,000 or 
 
5 percent of the total estimated cost of this contract; 
 

3 The proposed subcontract has experimental, developmental, or 
 
or 
 

(2) The proposed subcontract 
 

This contract is not a facilities contract and the proposed 
 
subcontract provides for the fabrication, purchase, rental, installation, or other 
 
acquisition of special test equipment valued in excess of $25,000 or of any items of 
 
facilities. 
 

research work as one of its purposes; 

In the case of a 
proposed subcontract that 
 is of the 
 
reimbursement, time-and-materials, or labor-hour type and is estimated to exceed 
 
$25,000, including any fee, 
 is one of 
 
a number of subcontracts with a single subcontractor, under this contract, for the 
 
same or related supplies or services that, in the aggregate, are expected to exceed 
 

is proposed to exceed $100,000, or 
 

$100,000, the advance notification required by paragraph 
 above shall include the 
 
information specified in subparagraph (2) below. 
 

(2) 
 A description of the supplies or services to be subcontracted. 
 
Identification of the type of subcontract to be used. 
 
Identification of the proposed subcontractor and an explanation 
 

of why and how the proposed subcontractor was selected, including the competition 
 
obtained. 
 

The proposed subcontract price and the Contractor's cost or price 
 
analysis. 
 

The subcontractor's current, complete, and accurate cost or 
 
pricing data and Certificate of Current Cost or Pricing Data, if required by other 
 
contract provisions. 
 

The subcontractor's Disclosure Statement or Certificate relating 
 
to Cost Accounting Standards when such data are required by other provisions of this 
 
contract. 
 

A negotiation memorandum 
 
(A) The principal elements of the subcontract price negotiations; 
 

The most significant considerations controlling establishment 
 
of initial or revised prices; 
 

The reason cost or pricing data were or were not required; 
 
The extent, if any, to which the Contractor did not rely on 
 

the subcontractor's cost or pricing data in determining the price objective and in 
 
negotiating the final price; 
 

The extent to which it was recognized in the negotiation 
 
that the subcontractor's cost or pricing data was not accurate, complete, or 
 
current; the action taken by the Contractor and the subcontractor; and the effect of 
 
any such defective data on the total price negotiated; 
 

The reasons for any significant difference between the 
 
Contractor's price objective and the price negotiated; and 
 

A complete explanation of the incentive fee or profit plan 
 
when incentives are used. The explanation shall identify each critical performance 
 
element, management decisions used to quantify each incentive element, reasons for 
 
the incentives, and a summary of all trade-off possibilities considered. 
 

The Contractor shall obtain the Contracting Officer's written consent 
 
before placing any subcontract for which advance notification is required under 
 

above. However, the Contracting Officer may ratify in writing any 
 paragraph 
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such subcontract. Ratification shall constitute the consent of the Contracting 
Officer. 

If the Contractor has an approved purchasing system and the subcontract 
 
is within the scope of such approval, the Contractor may enter into the 
 
subcontracts described in subparagraphs 
 and 
 of this clause without 
 
the consent of the Contracting Officer. 
 

Even if the Contractor's purchasing system has been approved, the 
 
Contractor shall obtain the Contracting Officer's written consent before placing 
 
subcontracts identified below: 
 

Subcontracts calling for Facility Operations 
 Maintenance services 
 
and support that mirrors those provided by the prime contractor in 
 
accordance with the contract SOW 
 

Unless the consent or approval specifically provides otherwise, neither 
 
consent by the Contracting Officer to any subcontract nor approval of the 
 

of the 
 Contractor's purchasing system shall constitute a determination 
 
acceptability of any subcontract terms or conditions, 
 of the allowability of any 
 
cost under this contract, 
or 
 to relieve the Contractor of any responsibility for 
 
performing this contract. 
 

No subcontract placed under this contract shall provide for payment on a 
 
cost-plus-a-percentage-of-cost basis. 
 

The Contractor shall give the Contracting Officer immediate written notice 
 
of any action or suit filed and prompt notice of any claim made against the 
 
Contractor by any subcontractor or vendor that, in the opinion of the Contractor, 
 
may result in litigation related in any way to this contract, with respect to which 
 
the Contractor may be entitled to reimbursement from the Government. 
 

Reserved. 

To facilitate small business participation in subcontracting, the 
 

Contractor agrees to provide payments on subcontracts under this contract that are 
 
fixed-price subcontracts with small business concerns in conformity with the 
 
standards for customary payments, as in effect on the date of this contract. The 
 
Contractor further agrees that the need for such financing payments will not be 
 
considered a handicap or adverse factor in the award of subcontracts. 
 

The Government reserves the right to review the Contractor's purchasing 
 
system. 
 

3.13-7 QUALIFICATIONS OF EMPLOYEES (July 2000) 
 

The Contracting Officer will provide notice to the Contractor when any contractor 
 
employee is found to unsuitable or otherwise objectionable, or whose conduct 
 
appears contrary to the public interest, or inconsistent with the best interest 
 
of national security. The Contractor shall take appropriate action, including the 
 
removal of such employees from working on this FAA contract, at their own 
 
expense. The contractor agrees to insert terms that conform substantially to the 
 
language of this clause in all subcontracts under this contract. 
 

3.6.1-7 on subcontracting (August 1997) 
 

By submission of an offer and execution of a contract, the 
 
agrees that in performance of the contract in the case of a contract for: 
 

Services (except construction). At least 50 percent of the cost of 
 
contract performance incurred for personnel shall be expended for employees of 
 
the prime contractor. 
 

Supplies (other than procurements from a regular dealer in such 
 
supplies). The prime contractor shall perform work for at least 50 percent of the 
 
cost of manufacturing the supplies, not including the cost of materials. 
 

General construction. The prime contractor shall perform at least 15 
 
percent of the cost of the contract, not including the cost of materials, with 
 
its own employees. 
 

Construction by special trade contractors. The prime contractor shall 
 
perform at least 25 percent of the cost of the contract, not including the cost 
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of materials, with its own employees. 
 

3.6.2-24 Affirmative Action Compliance Requirements for Construction 
 
(November 1997) (Applicable to Construction projects) 
 

Definitions. 
 
"Employer number," as used in this clause, means the Federal 
 

Social Security number used on the employer's quarterly federal tax return, 
 
Treasury Department Form 
 

as used in this clause, means 
 
Black (all persons having origins in any of the black African racial groups 
 

not of Hispanic origin); 
 
Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South 
 

American, or other Spanish culture or origin, regardless of race); 
 
Asian and Pacific Islander (all persons having origins in any of the 
 

original peoples of the Far East, Southeast Asia, the Indian Subcontinent, or the 
 
Pacific Islands); and 
 

American Indian or Alaskan Native (all persons having origins in any of the 
 
original peoples of North America and maintaining identifiable tribal 
 
affiliations through membership and participation or community identification). 
 

If the Contractor, or a subcontractor at any tier, subcontracts a portion of 
 
the work involving any construction trade, each such subcontract in excess of 
 
$10,000 shall include this clause, including the goals for minority and female 
 
participation stated herein. 
 

The goals for minority and female participation, expressed in percentage 
 
terms for the Contractor's aggregate 
 force in each trade on all construction 
 
work in the covered area, are as follows: 
 
Goals for minority participation: 
 
Goals for female participation: 

Compliance with the goals will be measured against the total work hours 
 
perf 
 

6.9 
 

The Contractor shall provide written notification to the Office of Federal 
 
Contract Compliance Programs area office within 10 working days following 
 
award of any construction subcontract 
 
in excess of $10,000 at any tier for construction work under the contract 
 
resulting from this screening information request. The notification shall list 
 
the: 
 

Name, address, and telephone number of the subcontractor, 
 
Employer identification number of the subcontractor; 
 
Estimated dollar amount of the subcontract; 
 
Estimated starting and completion dates of the subcontract; and 
 
Geographical area in which the subcontract is to be performed. 
 

Contractor shall implement the affirmative action procedures in 
 
subparagraphs 
 through 
 of this clause. The goals stated in this 
 
contract are expressed as percentages of the total hours of employment and 
 
training of minority and female utilization that the Contractor should reasonably 
 
be able to achieve in each construction trade in which it has employees in the 
 
covered area. If the contractor performs construction work in a geographical 
 
area located outside of the covered area, it shall apply the goals established 
 
for the geographical area where that work is actually performed. The Contractor 
 
is expected to make substantially uniform progress toward its goals in each 
 
craft. 
 

The contractor shall take affirmative action steps at least as extensive as 
 
the following: 
 

Ensure a working environment free of harassment, intimidation, and coercion 
 
at all sites, and in all facilities where the Contractor's employees are assigned 
 
to work. The Contractor, if possible, will assign two or more women to each 
 
construction project. The Contractor shall ensure that foremen, superintendents, 
 
and other on-site supervision, personnel are aware of and carry out the 
 
Contractor's obligation to maintain such a working environment, with specific 
 
attention to minority or female individuals working at these sites or facilities. 
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Immediately notify the OFCCP area office when the union or unions, with 
 
which the Contractor has a collective bargaining agreement, has not referred back 
 
to the Contractor a minority or woman sent by the Contractor, or when the 
 
Contractor has other information that the union referral process has impeded the 
 
Contractor's efforts to meet its obligations. 
 
(3) Develop on-the-job training opportunities participate in training 
 
programs for the area that expressly include minorities and women, including 
 
upgrading programs and apprenticeship and trainee programs relevant to the 
 
Contractor's employment needs, especially those programs funded or approved by 
 
the Department of Labor. The Contractor shall provide notice of these programs 
 
to the sources compiled under subparagraph 
 (2) above. 
 

Review, at least annually, the Contractor's equal employment policy and 
 
affirmative action obligations with all employees having responsibility for 
 
hiring, assignment, layoff, termination, or other employment decisions. Conduct 
 
reviews of this policy with all on-site supervision, personnel prior to 
 
initiation of construction work at a job site. A written record shall be made 
 
and maintained identifying the time and place of these meetings, persons 
 
attending, subject matter discussed, and disposition of the subject matter. 
 

Disseminate the Contractor's equal employment policy externally by including 
 
it in any advertising in the news media, specifically including minority and 
 
female news media. Provide written notification to, and discuss this policy 
 
with, other Contractors and subcontractors with which the Contractor does or 
 
anticipates doing business. 
 

Conduct, at least annually, an inventory and evaluation at least of all 
 
minority and female personnel for promotional opportunities. Encourage these 
 
employees to seek or to prepare for, through appropriate training, etc., 
 
opportunities for promotion. 
 
(7) Maintain a record of solicitations for subcontracts for minority and female 
 
construction contractors and suppliers, including circulation of solicitations to 
 
minority and -female contractor associations and other business associations. 
 

The Contractor is encouraged to participate in voluntary associations that 
 
may assist in fulfilling one or more of the affirmative action obligations 
 
contained in subparagraphs 
 The efforts of a contractor 
 
association, joint contractor-union, contractor-community, or similar group of 
 
which the contractor is a member and participant, may be useful in achieving one 
 
or more of its obligations under 
 

through 
 

through (7). 
A single goal for minorities and a separate single goal for women shall be 
 

established. The Contractor is required to provide equal employment opportunity 
 
and to take affirmative action for all minority groups, both male and female, and 
 
all women, both minority and non-minority. Consequently, the Contractor may be 
 
in violation of Executive Order 11246, as amended, if a particular group is 
 
employed in a substantially disparate manner. 
 

The contractor shall not use goals or affirmative action standards to 
 
discriminate against any person because of race, color, religion, sex, or 
 
national origin. 
 

The Contractor shall not enter into any subcontract with any person or firm 
 
debarred from Government contracts under Executive Order 11246, as amended. 
 

The Contractor shall carry out such sanctions and penalties for violation of 
 
this clause and of the Nondiscrimination and Affirmative Action clause, including 
 
suspension, termination, and cancellation of existing subcontracts, as may be 
 
imposed or ordered under Executive Order 11246, as amended, and its implementing 
 
regulations, by the OFCCP. Any failure to carry out these sanctions and 
 
penalties as ordered shall be a violation of this clause and Executive Order 
 
11246, as amended. 
 

Nothing contained herein shall be construed as a limitation upon the 
 
application of other laws that establish different standards of compliance. 
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3.1-1 CLAUSES 
 PROVISIONS INCORPORATED BY REFERENCE (JUNE 1999) 
 

This screening information request (SIR) or contract, as applicable, incorporates 
 
by reference one or more provisions or clauses listed below with the same force 
 
and effect as if they were given in full text. Upon request, the Contracting 
 
Officer will make the full text available, or offerors and contractors may obtain 
 
the full text via Internet at: http://fast.faa.gov (on this web page, select 
 
"toolsets", then "procurement toolbox"). 
 

3.1.7-1 Exclusion from Future Agency Contracts (August 
 
3.1.7-2 Organizational Conflicts of Interest (August 1997) 
 

Cancellation, and Recovery of Funds for Illegal or Improper 
 
Activity (September 2000) 
 

Price or Fee Adjustment for or Improper (September 2000) 
 
Audit and Records (April 1996) 
 

3.2.2.3-24 Changes or Additions to Make-or-Buy Program (April 1996) 
 
Price Reduction for Defective Cost or Pricing Data (April 1996) 
 

3.2.2.3-26 Price Reduction for Defective Cost or Pricing Data--Modifications 
 
(April 1996) 
 
3.2.2.3-27 Subcontractor Cost or Pricing Data (April 
 

Subcontractor Cost or Pricing Data--Modifications (April 1996) 
 
3.2.2.3-30 Termination of Defined Benefit Pension Plans (April 
 
3.2.2.3-32 Waiver of Facilities Capital Cost of Money 1996) 
 

Order of Precedence (January 1999) 
 
Reversion or Adjustment of Plans for Postretirement Benefits Other 
 

Than Pensions 
 (April 1996) 
 
3.2.2.3-37 Notification of Ownership Changes (April 1996) 
 
3.2.2.7-6 Protecting the Interest when Subcontracting with 
 
Contractors Debarred, Suspended, or Proposed for Debarment (April 1996) 
 

New Material (October 1996) 
 
Officials Not to Benefit (April 1996) 
 
Gratuities or Gifts (January 1999) 
 

3.2.5-4 Contingent Fees (October 1996) 
 
3.2.5- -
3.2.5-

5 Anti Kickback Procedures (October 
 
8 Whistleblower Protection for Contractor Employees (April 
 

3.2.5-11 Drug Free Workplace (April 1996) 
 
3.3.1-14 Limitation of Funds (April 1996) 
 

of Claims (April 
 
3.3.l-17 Prompt Payment (August 1998) 
 

Mandatory for Electronic Funds Transfer Payment (October 1996) 
 
3.3.2-1 FAA Cost Principles (October 1996) 
 
3.4.1-10 Insurance-Work on a Government Installation (July 1996) 
 
3.4.1-12 Insurance (July 1996) 
 
3.4.2- -- Puerto 
6 Taxes Contracts Performed in U.S. Possessions or (October 
 
1996) 
 
3.4.2-8 Federal, State, and Local Taxes--Fixed Price Contract (April 1996) 
 
3.5.1 Authorization and Consent (April 1996) 
 
3.5.2 Notice and Assistance Regarding Patent and Copyright Infringement (April 1996) 
 
3.5-13 Rights in Data-General (October 1996) 
 
3.6.1-3 Utilization of Small, Small Disadvantaged, Women-Owned, and 
 
Disabled Veteran Owned Small Business Concerns (September 2001) 
 

Small, Small Disadvantaged, Women-Owned and Service-Disabled Veteran 
 
Owned Small Business Subcontracting Plan (September 2001) 
 
3.6.1-6 Liquidated Damages--Subcontracting Plan (September 2001) 
 
3.6.2-1 Contract Work Hours and Safety standards Act-Overtime Compensation (April 
 
1996) 
 
3.6.2-2 Convict Labor (April 1996) 
 
3.6.2-9 Equal Opportunity (August 1998) 
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3.6.2-12 Affirmative Action for Special Disabled and Vietnam Era Veterans 
 
(January 1998) 
 
3.6.2-13 Affirmative Action for Workers with Disabilities (April 2000) 
 
3.6.2-14 Employment Reports on Special Disabled Veterans and Veterans of Vietnam 
 
Era (January 1998) 
 
3.6.2-16 Notice to the Government of Labor Disputes (April 1996) 
 

Service Contract Act of 1965, as Amended (April 1996) 
 
3.6.3-2 Clean Air and Clean Water (April 1996) 
 
3.6.4-2 Buy American Act--Supplies (July 1996) 
 
3.6.4-10 Restrictions on Certain Foreign Purchases (April 1996) 
 
3.6.4-12 European Union Sanction for End Products (April 1996) 
 
3.8.2-10 Protection of Government Buildings, Equipment, and Vegetation (April 1996) 
 

Continuity of Services (April 1996) 
 
3.8.4-5 Government Supply Sources (April 1996) 
 
3.9.1-1 Contract Disputes (August 
 
3.10.1-1 Notice of Intent To Disallow Costs (April 1996) 
 
3.10.1-3 Penalties for Costs (October 1996) 
 
3.10.1-7 Bankruptcy (April 1996) 
 
3.10.1-13 Changes--Cost Reimbursement (April 1996) 
 

Changes--Cost Reimbursement Alternate 
 (April 
 
3.10.1-22 Contracting Officer's Technical Representative (July 1996) 
 
3.10.2-5 Competition in Subcontracting (January 
 
3.10.2-6 Subcontracts for Items and Components (April 1996) 
 
3.10.3-
3.10.3- -
3.10.3- -Alternative 
 

1 Definitions (December 
 
2 Government Property Basic Clause (December 
 
2 Government Property (December 1997) 

3.10.3-8 Special Tooling (December 1997) 

3.10.3-9 Special Test Equipment (December 1997) 

3.10.3-10 Management of Government Property in Contractor (December 1997) 

3.10.3-11 Contractor's Maintenance Program (December 1997) 

3.10.3-12 Identification of Government Property (December 1997) 

3.10.3-13 Segregation of Government Property (December 1997) 

3.10.3-14 Inventories (December 


Disposition of Government Property (December 1997) , 


3.10.5-1 Product Enhancement (April 

3.10.6-3 Termination (Cost-Reimbursement) (October 1996) 

3.10.6-7 Excusable Delays (October 

3.10.7-1 Indemnification under Public Law 85-804 (October 


Indemnification under public Law Alternative I (October 


(Applicable to Construction projects) 

3.3.1-2 Payments under Pixed-Price Construction Contracts (April 1996) 

3.4.1-1 Proposal Guarantee (April 1996) 

3.4.1-4 Performance Bond Requirements (April 1996) 

3.4.1-5 Payment Bond Requirements (April 1996) 

3.4.1-6 Additional Bond Security (April 1996) 

3.4.1-7 Notice to Proceed (April 1996) 

3.5-4 Patent Contracts (April 


Violations (April 
3.6.2-20 Payrolls and Basic Records (June 1999) 
3.6.2-21 Apprentices, Trainees, and Helpers (April 1996) 
3.6.2-22 Subcontracts (Labor Standards) (April 
3.6.4-4 Buy American Act--Construction Materials under North American Free Trade 
Agreement (July 
3.10.1-8 Suspension of Work (August 1998) 
3.10.1-15 Changes--Construction, Dismantling, Demolition, or Removal of Improvements 
(July 
3.10.1-16 Changes and Changed Conditions (April 1996) 
3.10.1-19 Modification Cost Proposal - Price Breakdown (Construction) (April 1996) 
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truction 
April 1996) 
 
3.10.1-24 Notice of Delay (November 1997) 
 

Termination for convenience of the Government (Fixed Price) (October 1996) 
 
3.10.6-6 Default (Fixed Price Construction) (October 
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STATEMENT OF WORK 

SECTION I. GENERAL 

1 .  SCOPE OF WORK. Except as provided in Section 3 and Section 4, the Contractor shall 
furnish labor, transportation, and tools to accomplish maintenance, repair, operation, and 
modification to facilities in accordance with the terms of this contract. 
Petformance shall be accordina to the standards contained in Technical Exhibit 5: Obiective 
Standards. The main the maintenance, repair, operation, and modification of 
buildings, utility systems, structures, mechanical and electrical equipment systems, water 
treatment program, security systems, computers, elevators, pest control, fire suppression, fire 
detection systems, hazardous waste transfer, warehouse automation equipment, radio paging 

communications devices, exterior building lights and complete care of grounds to keep the 
MMAC complex in full operation to support its assigned mission. Performance is limited by the 
size of the Contractor's staff, as authorized by the Government. Work defined herein is the 
target for total work. The Contractor agrees to use his best efforts to accomplish this work to the 
degree possible within resource restraints. Certain work as described is the responsibility of the 
Oklahoma City Airport Trust and is excluded from this contract. 

1 Additional Contracts. The Government may award additional contracts to perform 
maintenance, repair, modification, operation, and construction work at the MMAC. It is not the 
intent that all work at the MMAC is done under this contract. 

1.2 PERSONNEL. 

I I Proiect Manaqer. The Contractor shall provide an on-site project manager to be 
physically present during the hours of 0800 to 1630, Monday through Friday, except for Federal 
holidays. This individual shall be responsible for the overall management and coordination of this 
contract and shall act as the main point of contact with the Government. When any work is being 

or assistant project managers shall be on 
performed at the Aeronautical Center during other than 

unless otherwise approved, in advance, 
Contractina Officer Reoresentative 

duty hours, the project manager 

When no scheduled or emeraencv maintenance or 
repair is being and MMAC is under normal surveillance by 
on-site operators and the Central Control Monitoring System (CCMS) control center, the 
manager and assistant managers are not required to be on-site at the MMAC. This would 
normally be on Sundays and holidays and after 1630 hours on other weekdays. When the 
manager or assistant manager are not present at the MMAC, the CCMS control center operator 
will be the contact point for any problems or adjustments required for MMAC operations. The 
qualifications of the project manager will be reviewed and approved by the COR prior to starting 
any work under the contract. The project manager shall be a registered professional engineer 

have five (5) years management experience in the operation, maintenance, and 
modification of of not less than 3,000,000 square feet with the complexity of equipment 
and systems of the MMAC. Supervisory management experience must have been at a 
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responsible level such as the total facility or a major subtotal of the plant engineering operation 
organization. 

I Assistant Project The Contractor shall provide assistant project 
who shall, in the absence of the project manager, perform his duties as called for in 

paragraph 1.2.1. The project manager or one of the assistant project managers shall be on-site 
when any work other than normal building operationslsurveillance is being performed at the 
Aeronautical Center, unless otherwise approved, in advance, by the COR. The technical 
qualifications of the assistant project manager will be reviewed and approved by the COR prior to 
the individual performing any duties as assistant manager. The assistant project manager shall 
have three (3) years technical background experience at the level in plant maintenance, 
operation, modification, and three (3) years management experience position of 
supervisor in an element of plant maintenance, operation, modification of a facility of not less 
than 3,000,000 square feet with the complexity of equipment equal to that of the MMAC. 

1.2.3 Core Crew. The Contractor shall have on duty to perform the work required under 
this contract the numbers and skills of personnel with the qualifications as noted for the 
maintenance, repair, modification, operation and preventive maintenance (PM) work. Prior to 
starting work at the MMAC, a resume, including experience, copies of current and 
other related information shall be submitted on each employee for approval by the COR. A 
current valid Oklahoma State Drivers License for all employees operating government vehicles is 
required. 

Support Work Section 
a. 	 Electrician 
b. 	 Carpenters 
c. 	 Painter 
d. Maintenance Sheet Metal Worker 

Trouble 	 Section 
a. 	 Heating, Refrigeration Air-conditioning Mechanic 
b. 	 Maintenance Electrician 
c. 	 Plumber, Maintenance 
d. 	 Carpenter 
e. 	 Maintenance Trade Helper 
f. 	 Electronic Technician, Maintenance I 
g. 	 Electronic Technician, Maintenance 
h. 	 Electronic Technician. Maintenance 

Boiler 
Laborer, General 

Preventative Maintenance Section 
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a. Heating, Refrigeration Air-conditioning Mechanic 
b. Maintenance Trade Helper 
c. Maintenance Electrician 
d. Plumber, Maintenance 
e. Laborer, General 
f. Boiler Fitter 
g. Electronic Technician, Maintenance I 

CCMS Section 
a. CCMS Operator 
b. CCMS Operator 

Dedicated Craft Personnel 
a. Elevator Mechanic Journeyman 
b. Elevator Mechanic Helper 
c. Pest Control Technician 
d. Supply Technician 
e. Fire Suppression Technician 
f. Fire Alarm System Mechanic 
g. Inventory Clerk 
h. Water Treatment Plant Operator 
i. Water Treatment Specialist 
j. Maintenance Trades Helper 

Warehouse Automation 
a. Automation Systems Manager 
b. Maintenance Mechanic 
c. 
d. Automation Operations Mechanic 
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through data provided by the CCMS. CCMS Operators must be able to recognize the magnitude 
of a problem, the need for assistance, and accurately communicate this information. 

1.2.4.7 CCMS Surveillance Operators shall have a current Oklahoma State 
Second Class Boiler License and the ability to perform in the operation of HVAC equipment the 
size and complexity of the MMAC. 

CCMS Leadrnan must have the ability to perform the installation1 

sensors, and associated systems. The shall have two as 
a 

repairlreplacement of pneumatic, electrical, electronic, computerized energy management 

and or supervisor in the CCMS operations. A current Oklahoma State Second Class 
Boiler License is required of the 

1.2.4.9 the of 
and a 

to perform on 
similar size and have the 

Tandem Himalaya 

1.2.4.10 Electrician shall have a current Oklahoma State Electrician 
Journeyman License and shall have periormed work on a facility the size and complexity of the 
MMAC. 

1.2.4.11 Electronic Technician, Maintenance I, must have the ability to 
perform complete maintenance for electronic systems and related automated systems, 
surveillance systems, and card entry systems, intercommunications systems, radio two-way 
communications systems (including repeaters and radio pagers), burglar alarms, CCW systems, 
PA systems, audio-visual systems, and other electronic systems as required. Only Electronic 
Technicians directly involved in the repair and maintenance of audio transmitting 
equipment are required to possess a valid FCC license and applicable industry certifications. 

Electronic Technician. Maintenance applies comprehensive 
technical knowledge to solve complex problems by interpreting manufacturer's manuals or similar 
documents. Work requires familiarity with the interrelationships of circuits and judgment in 
planning work sequence and in selecting tools and testing instruments. Receives technical 
guidance, as required, from supervisor or higher level technician, and work is reviewed for 
compliance with accepted practices. May provide technical guidance to lower level technicians. 

1.2.4.13 Electronics Technician, Maintenance applies advanced technical 
knowledge to solve unusually complex problems that typically cannot be solved solely by 
referencing manufacturer's manuals or similar documents. Such problems include determining 
the location and density of circuitry, evaluating electromagnetic radiation, isolating malfunctions, 
and incorporating engineering changes. Work typically requires a detailed understanding of the 
interrelationship of circuits. Exercises independent judgment in performing such tasks as making 
circuit analyses, calculating waveforms, and tracing relationships in signal flow. Uses complex 
test instruments such as high frequency pulse generators, frequency synthesizers, distortion 
analyzers, and complex computer control equipment. Work may be reviewed by supervisor for 
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general compliance with accepted practices. May provide technical guidance to lower level 
technicians. 

Elevator Mechanic (Journeyman) shall have the ability to perform 
maintenance and adjustments with the ability to perform maintenance and repair of elevators and 
lifts, and shall have the ability to perform solid state electronics troubleshooting, repair and 
replacement on micro processor drive traction elevators at a facility the size of 
the MMAC. 

1.2.4.15 Elevator Mechanic Helper shall have the ability to perform work on 
elevators and lifts. 

1.2.4.1 6 Engineering Tech plans, estimates, provides 
shop drawings and sketches and prepares materials request for routine and nonroutine support 
work order requirements using the Mean's Estimating Guide and other guidance from 
Government engineers, architects, and Facility Management Specialists Must have the 
ability to interpret construction drawings and specifications when necessary. Estimates must be 
within 10-percent of actual hours of work performed. Assignments may include both single and 

craft work. Electrical and Mechanical shall have individual current State of 
Oklahoma Journey Level License. All shall have 5 years experience at the journey level. 

1.2.4.17 Fire Alarm System Mechanic shall have a current Oklahoma State 
Alarm License and shall have performed work on a facility the size and complexity of the MMAC. 

Fire Suppression Technician must be certified by state or local 
ordinance in systems or automatic suppression systems. The technician shall 
have the ability to perform inspections and preventive maintenance on a facility the size of 
MMAC. 

1.2.4.19 Gardener, plans and executes small scale landscaping operations and 
maintains grounds and landscape. Works with assistant in preparing and grading terrain, 
applying fertilizers, seeding and sodding lawns, and transplanting shrubs and plants, and 
cultivates them, using gardening implements and power-operated equipment. Plants new and 
repairs established lawns, using seed mixtures and fertilizers recommended for particular soil 
type and lawn location. Locates and plants shrubs, trees, and flowers. Mows and trims lawn, 
using hand or power mower. Trims shrubs and cultivates gardens. Sprays trees and shrubs and 
applies supplemental liquid and dry nutrients to lawn, trees and shrubs. Cleans ground, using 
rakes, brooms, and hose. May dig trenches and install drain tiles. May repair concrete and 
asphalt walks and driveways. 

1.2.4.20 Mechanic (Grounds Maintenance Equipment), must have ability to 
maintain, repair, overhaul, fine tune, and service manual and powered grounds maintenance 
equipment used at the Aeronautical Center. Included are: rotary mowers, trimmers, edgers, 
tractor and powered whirlwind or sickle bar type mowers, disks, harrows, sprinkler systems, 
spreaders, sprayers, clippings removal equipment, and blizzard recovery equipment. 
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1.2.4.21 Grounds Maintenance Laborer maintains grounds of industrial, 
commercial or public property. Performs one or more of the following: Cuts grass, using walking-
type or riding mowers. Trim hedges and edges around walks, flowerbeds, and wells, using 
hedge trimmers, clippers and edging tools. Prunes shrubs and trees to shape and improve 
growth, using shears and other handtools. Sprays lawn, shrubs, and trees with fertilizer and 
insecticide. Plants grass, flowers, trees, and shrubs. Waters lawn and shrubs, using hose or 
activating sprinkler system. Picks up and carts away leaves, paper or other litter. Removes 
snow from walks, driveways, roads, or walkways and other areas. Repairs and paints fences, 
gates, benches, tables, guardrails, and outbuildings. Assists in repair of roads, walks, buildings, 
and mechanical equipment. May clean comfort stations, and workshop areas, and parking 
lots by sweeping, washing, mopping and polishing. 

I Grounds Maintenance -Leadrnan, must have competent knowledge 
in all phases of landscaping and grounds maintenance operations, providing technical guidance 
and instruction to gardeners and helpers. The grounds shall have two (2) years 
experience as a supervisor of grounds maintenance equal to that of the grounds 
maintenance operations for a facility the size and complexity of the Aeronautical Center. 

1.2.4.23 Grounds Maintenance Manaqer, must have extensive knowledge of 
principles and practices of grounds maintenance management, including knowledge of forestry, 
horticulture, and landscape design. The individual must have knowledge of materials, 
equipment, methods and practices essential to maintenance and construction of grounds 
facilities; and ability to plan, organize, coordinate, and direct activities of a well rounded grounds 
maintenance program. The grounds maintenance manager shall have three (3) years 
experience as a supervisor of grounds maintenance equal to the size and complexity of the 
Aeronautical Center. 

Heatinq, Refriqeration Air-conditionina Mechanic Helper shall I 
have completed or be enrolled in an associated training program and must have the ability to 
perform on industrial air conditioning systems. 

Heatinq, Refriqeration Air-conditioninq Mechanic shall have a 
current State of Oklahoma Journey Level Mechanical License and must have the ability to 
perform the installation, overhaul and repair of equipment of the size and type installed at the 
MMAC. 

I 

1.2.4.26 Clerk compiles records of amount, kind, and value of 
material or stock. Counts material or stock on hand and posts totals to inventory records. 
Verifies computations against physical count of stock and adjusts errors in computation or count. 
Prepares reports of inventory balance, prices, and shortages. 

1.2.4.27 Laborer, General shall be physically and mentally capable of 
performing required lifting, sorting, hauling, cleaning, and other unskilled work as directed by 
Contractor supervisory personnel. 
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1.2.4.28 Maintenance Electrician shall have performed work on a facility the 
size and complexity of the MMAC. 

1.2.4.29 Maintenance Mechanic shall have the ability to perform work on 
computer controlled equipment such as stacker cranes and forklifts similar to those used in this 
system. 

1.2.4.30 Maintenance Sheet Metal Worker must have the ability to perform 
fabrication, installation, maintenance repair and shall have performed work on a facility the size 
and complexity of the MMAC. 

1.2.4.31 Maintenance Trade Helper shall have completed an approved trade 
school or must have the ability to perform work the applicable trade. 

shall have the ability to perform at the journeyman level on 
similar automated systems. Must have the ability to weld and perform complete maintenance on 
the system. 

I 

1.2.4.33 Painter Helper shall have the ability to assist in the preparation and 
painting of industrial surfaces. 

I Painter shall have the ability to perform in the preparation and painting 
of industrial surfaces in a complex of the size of the MMAC. 

Pest Control Technician - The pest control technician provides insect, 
animal, and bird control for the entire Aeronautical Center complex. The position requires a 
current General Pest Control License for the State of Oklahoma. The technician is responsible 
for developing a program to control pests and citing areas of likely infestation, and determining 
the proper control methods. Pest control personnel are responsible for mixing and spraying a 
variety of insecticides. They also bait and set traps in the performance of their duties. Pest 
control personnel are also responsible for maintaining the equipment used in the performance of 
their duties. Work is required inside and outside the various Aeronautical Center buildings. 
Physical demands and hazards are that normal to the trade. Insecticides and pesticides handled 
are toxic and explosive; therefore, all applicable safety requirements must be strictly adhered to. 
Application of pesticides and insecticides must conform to all local, county, state and federal 
regulations. The pest control technician is required to maintain an activity log to indicate action 
taken in response to all pest control complaints. 

Plumber. Maintenance shall have performed work on a facility the size 
and complexity of the MMAC and have a current State of Oklahoma Plumber License. 

1.2.4.37 Plumber, Master shall have a current Oklahoma State Master Plumber 
License and have performed work on a facility the size and complexity of the MMAC. 

Qualitv Control Specialist develops and implements a Quality Control 
Program designed to ensure compliance with all contracts requirements and prepares reports. 
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The QC specialist shall have two (2) years industry experience in operation, maintenance, and 
modification of a facility or experience at a facility the size and complexity of the Aeronautical 
Center. 

Secretary performs varied clerical and secretarial duties requiring a 
knowledge of office routine and an understanding of the organization, programs and procedures 
related to the work of the office. 

I 

I Service Order Dispatcher receives, records, and distributes work 
orders to appropriate managers, craft personnel, Government representatives upon 
customer's request for service. Records necessary information, such as name, routing symbol, 
telephone number, and specific nature of problem, repair needed, or services requested. 
Prepares work order and distributes to proper management or Government representative. 
Keeps an accurate record of trouble calls and work orders. May dispatch orders relay 
messages and special instructions to craft personnel using radio or telephone equipment. 

1.2.4.41 Technician must expedite parts and materials and must have 
the ability to perform work associated with parts, tools, equipment, and materials to support 
facility and systems for an industrial complex. 

I Water Treatment Plant Treatment Specialist shall 
have the ability to operate waste water treatment plant, sludge processing, disposal equipment to 
control flow and processing of waste water, collect waste water samples using proper tools to 
conduct tests using appropriate testing equipment. Also, shall have the ability to 
perform treatment of boiler feed water systems, cooling and closed loop type systems 
installed at the Aeronautical Center. shall be responsible for the treatment, 
sampling, and testing of the above systems and recognize the need for necessary adjustment to 
maintain proper chemical balance to provide the required scale and corrosion protection for 
HVAC equipment and their auxiliary systems and components. shall maintain a 
daily record of the results of all tests and quantity of chemicals used. Must have a minimum of 
two years experience at a facility equal to or greater than the Mike Monroney Aeronautical 
Center. Must have, or be able to obtain, all operator laboratory licenses required by the 
State of Oklahoma. 

1.2.4.43 Water Treatment Specialist must have the ability to perform the 
treatment of boiler feed water, cooling towers and closed loop type systems such as those 
installed at the Aeronautical Center. This shall include the ability to treat, sample and test the 
above mentioned systems and recognize the need for necessary adjustments to maintain the 
proper chemical balance to provide the protection for the HVAC systems and their auxiliary 
systems and components. Individual maintains a daily record of the results of all tests and the 
quantity of chemicals used. Must have, or be able to obtain, all operator laboratory 
licenses required by the State of Oklahoma. 

I Resource Utilization. The may direct the Contractor to adjust the 
core crew in relation to changes in the work requirements. 
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Each employee and 
display a DOT that shows the full 
name expiration date of the contract. Contractor personnel shall wear uniforms, not 
provided by the Government, identifying them as Contractor employees, which will be not less 
than a shirt and pants. 

1.3 HOURS OF OPERATION. 

shop and 
done 1630, work 

shall be 
hours of 0800 

performed on Federal holidays. Occasionally, project requirements and emergency requirements 
may dictate work to be performed during other than normal duty hours as directed by the COR. 
Work performed outside of 0800 - 1630, Monday through Friday, will be coordinated in 
accordance with AC Order 1600.21 F. 

1.3.2 Preventative maintenance work shall be performed Tuesday through 
Saturday from 0800 - 1630. The Saturday work will be that which requires shutdown of buildings, 
systems, or equipment that will have a major impact on FAA operations. The PM crew working 
on Saturday will perform any emergency repairs to correct malfunctions that occur during the 
0800 - 1630 workday that is within the skill level of the PM crew members. 

I CCMS surveillance operators shall provide 24 hour a day coverage. The 
surveillance operators shall provide 24 hours a day continuous coverage except 0800 1600 
Monday through Friday. Coverage shall include federal holidays. 

1.4 DISASTER RESPONSE WORK. In the event Government property or equipment is 
damaged due to any circumstance or natural disaster and the COR determines emergency 
action is necessary to protect Government property, may direct the Contractor to do 
emergency work to the extent necessary to protect Government property. The Contractor shall 
develop written emergency plans for the above issues, and submit them to the COR for review, 
comments, concurrence. These plans shall be submitted after contract award. 

1.5 "AS-BUILT" DRAWINGS. The Contractor shall provide complete red line "AS-BUILT" 
drawings on all projects on which the Government provides a drawing. The "AS-BUILT" will be 
updated by the Contractor to show work performed and any approved changes made on the 
project. The completed "AS-BUILT" drawing shall be returned to the Government no more than 3 
working days after project completion. Changes to the "AS-BUILT" will be "red-lined" by the 
Contractor. 

1.6 INTERFERENCE WITH FAA OPERATIONS. The Contractor's Project Manager shall 
consult with the FMS and coordinate the work in such a manner as to interfere as little as 
possible with normal FAA operations. The Contractor shall advise the trouble call desk when any 
building equipment or system is taken off-line or brought back on-line. All equipment shut down 
shall be coordinated with the FMS and, in some cases, coordination and approval times will have 
to be approved days, weeks, or months in advance. The CCMS shall keep current status of 
systems under its control and be able to provide information why any system is down. 
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1.7 PROTECTION OF PROPERTY. The Contractor shall protect all existing facilities and 
equipment and shall replace or repair any damage occurring to facilities, buildings, equipment, or 
grounds caused by the Contractor during the maintenance, repair, or modification work. All 
material issued to the Contractor is considered to be in good usable condition and the burden of 
proof of any malfunction of material is on the Contractor. Contractor must show that the defect 
could not have been caused by his installation. 

1.8 SHOP OPERATIONS. All equipment, except that listed in Technical Exhibit 4, issued to 
the Contractor shall be kept in operating condition by the Contractor. The Contractor shall 
perform all operator maintenance to all Government-furnished equipment issued to him. He shall 
keep assigned shop, building, compound, shed areas of the Base Maintenance building in a 
neat, safe condition and meet all Federal and State safety regulations pertaining to shop and 
work site operations. 

1.9 SALVAGE MATERIAL AND EQUIPMENT. Salvage material and equipment will be 
inspected by the FMS and may be used for parts on future projects or declared surplus. The 
Contractor shall remove reusable material to a storage location at the MMAC as directed by the 
FMS. All surplus material and equipment shall be moved to the Logistics Support Facility (LSF) 
Cable Yard as directed by the FMS. 

1.10 QUALITY ASSURANCE. 

1.10.1 Control. The Contractor shall establish a complete quality control 
program to assure the requirements of the contract are provided as specified. Copies of the 
Contractor's quality control program shall be provided to the COR. Updated copies that adapt 
the program to this contract must be provided to the COR on the contract start date and as 
changes occur. The program shall include, but not be limited to, the following: 

1 . 1 0 1  An inspection system covering the services stated in Technical Exhibit 
1, Performance Requirements Summary. It must specify areas to be inspected on either a 
scheduled or unscheduled basis and the title of the individual who will do the inspection. 

1.10.1.2 A method of identifying deficiencies in the quality of services 
performed before the level of performance is unacceptable. 

action taken. This 
1.10.1.3 A file of all inspections conducted by the Contractor and the corrective 

shall be made available to the COR upon request. 

I Assurance. The Government will monitor the Contractor's performance 
under this contract using the quality assurance procedures specified in Technical Exhibit 1. 

1.10.3 Performance Evaluation The Project Manager and COR shall meet 
as often as necessary to resolve any problems. Technical requirements of the contract shall be 
coordinated with the COR while normal day-to-day operations shall be coordinated with the 
assigned FMS. 



.1.10.4 Housekee~inq. All work sites and work areas shall be cleaned daily and on 
completion of the job. All usable materials shall be returned and properly stored for stock. All 
non-usable materials shall be disposed of in accordance with proper guidelines, policies, and 
regulations. All building maintenance spaces shall be kept clean and free of debris and leaks. 
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STATEMENT OF WORK 

SECTION 2. DEFINITIONS AND ABBREVIATIONS 

2.1 DEFINITIONS AND ABBREVIATIONS. The following special terms, phrases, and 
abbreviations are used in this Statement of Work (SOW): 

2.1.1 Actual Parts Manufacturer. A manufacturer of equipment parts supplied direct to 
original equipment manufacturers for incorporating into the production equipment resale 
as replacement parts. The original equipment manufacturer is the actual parts manufacturer for 
those parts produced solely by it. 

2.1.2 Documents. Those directives which the Contractor may use for 
information and guidance. They are not binding for compliance. 

Buildinq Operations. Operation of CCMS and physical surveillance of HVAC and 
auxiliary building equipment and systems at the MMAC. 

2.1.4 Central Control and Monitoring System, Johnson Control System for 
environmental controls and monitoring system installed in the Base Maintenance building, 

Room 122. 

2.1.5 Check. Verify that status of item being checked is normal and correct and if not, to 
take appropriate action to affect a normal and correct status. 

2.1.6 Check List Forms. Check List Forms (CLF) for equipment checked by 
surveillance and CCMS, and provided to the FMS as needed. (See Section 1, Work Tasks.) 

2.1.7 A 
how 

2.1.8 

Contract Discrepancv Report written document issued by the 
Contractor to the COR explaining whv performance was will be 
returned to satisfactory levels, recurrence of the problem 

Contractinq Officer's Representative The individual responsible for 
technical review and interpretation of contract requirements. Supervises the coordination of FMS 
functions. 

2.1.9 Defect. Work requirements not completed on time. Unsatisfactory workmanship 
that does not conform to prescribed standards. 

2.1.10 Equipment Marking. Building utility equipment may have a special numbering 
system. Most equipment has a nameplate with special number and data. These numbers will be 
used during communications pertaining to the building or equipment. 

Heating, ventilation, and air conditioning systems. 
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2.1.21 Facilitv Manaqement Specialist IFMS). individual responsible 
Government surveillance of the work in accordance with the contract. 

2.1.12 Those actions taken by the Government to view closely and critically 
in order to ascertain quality or state, detect errors, or deviations from requirements and 
specifications. 

2.1.13 Mandatory Documents. Means that the Contractor is required to perform the 
effort strictly in accordance with the method specified in the directives to meet the stated results 
of the directives. 

2.1 MMAC. Mike Monroney Aeronautical Center or Aeronautical Center. 

Oriqinal Equipment Manufacturer. The manufacturer of the complete production 
equipment whether assembled from parts of its own manufacturer or from parts or components 
furnished by other manufacturers or a combination of both. 

2.1.16 Overhaul. The complete disassembly and reassemble of an item or any 
component part as per the manufacturer's overhaul specifications. It includes cleaning and 
inspection for serviceability; replacement of each part that is beyond economical repair; 
reassemble, calibration, testing and inspection are to be performed as needed or required by the 
manufacturer. 

This is a priority designator that places this project above all others. A project 
with a designator is to be given necessary resources until completed. Response to a 
shall be without any delay even if other projects must be halted or delayed. 

2.1.18 Preventive Maintenance That service performed by the Contractor on a 
scheduled basis, which is designed to keep the in proper operating condition. 
It includes a verification of proper tolerances (tightness, fluid levels, voltages, etc.), and 
adjustments or other actions as necessary and appropriate in accordance with the 
manufacturer's maintenance specifications and as authorized in specific PM work orders. The 
term also includes "inspection." 

Preventive Maintenance Work Order. A PM work order is a document in brief 
outline form with the heading "P-M ORDER issued for PM work to be performed. These work 
orders are issued periodically varying from weekly to annually. The work tasks ordered on these 
work orders are usually in an abbreviated form. In all cases the Contractor shall perform the 
indicated preventive work necessary to prevent undue wear or deterioration of the facility; or the 
necessary recharging, minor repairs, adjustments, or other work required to obtain the results 
desired from the facility; or report substantial damage, deterioration or other deficiencies for 
repair or correction by other means. 

2.1.20 Assurance Those actions taken by the Government to check 
maintenance and repair services to determine if they meet contract requirements. 

The for the 
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2.1.25 

2.1.26 (IWTP). 

Control Those actions taken by the Contractor to control the 
maintenance and repair services so they meet the requirements of the contract. 

2.1.23 Rebuilt Parts. Parts that since last used have been dismantled and reconstructed 
as necessary; all parts cleaned and made free from rust and corrosion; all impaired, 
defective, or substantially worn parts restored to a sound condition or replaced with new, rebuilt, 
or unimpaired parts; and such other operations performed as are necessary to put the product in 
sound working condition. 

2.1.24 Repair. That work necessary to restore an item to serviceable condition. 

Service. The operation, maintenance, repair, and modification of the total 
Aeronautical Center's physical plant to support Aeronautical Center operations. 

Industrial Waste Treatment Plant The Industrial Waste Water 
Treatment Plant receives industrial waste from the lift pump stations located throughout the 
MMAC. 



service, 

STATEMENT OF WORK 

SECTION 3. GOVERNMENT-FURNISHED PROPERTY AND SERVICES 

3.1 FACILITIES. The Government shall provide at no cost to the Contractor, facilities for 
administrative use, shop space, vehicle parking, and storage space for supplies, materials, and 
equipment as set forth in Technical Exhibit 3: Facilities for Contractor Use. The Contractor shall 
be responsible for physical security and adequate routine maintenance of Government-furnished 
facilities. 

3.2 SUPPLIES AND MATERIALS. The Government shall provide supplies and materials 
required to accomplish specified work. 

3.3 EQUIPMENT. See Technical Exhibit 4, Government-Furnished Equipment, and its 
attachments (Contractor Assigned Vehicles and Special Purpose Equipment). 

3.3.1 The Contractor shall not remove any of the equipment or vehicles listed in 
Technical Exhibit 4 from the Aeronautical Center without written approval by the COR. No 
Government-furnished tools, materials, equipment, or supplies shall be removed from the MMAC. 

3.4 UTILITIES. Water, sewage refuse collection, electricity, and heat shall be 
furnished by the Government for accomplishing work described in the SOW. The Government 
will provide one on-Center telephone for use by the Contractor at the Base Maintenance building. 
This telephone will not connect to telephones off the Aeronautical Center complex. The 
Contractor shall use Government-furnished utilities in a prudent manner consistent with current 
energy conservation policies. 

3.5 REFERENCES AND TECHNICAL DOCUMENTATION. The Government will provide for 
the Contractors technical review the Government documents as listed in Section 6. Some items 
may have been added or deleted from the technical library. The Contractor is responsible for 
maintaining technical documents provided by the Government. 

3.6 TRANSPORTATION. The Government shall furnish transportation equipment listed in 
Technical Exhibit 4. 
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STATEMENT OF WORK 

SECTION 4. CONTRACTOR-FURNISHED ITEMS 

4.1 LABOR. The Contractor shall provide all labor as called for in the SOW and additional 
labor required due to a change in the workload requirements as approved by the COR. 

4.2 OFF-BASE TELEPHONE. If the Contractor requires a telephone to make off-Center calls, 
it shall be provided by the Contractor and shall be installed in a location approved by the COR. 

4.3 HAND TOOLS. Hand tools are not GFE and will not be furnished by the Government. 
The Contractor shall provide all basic hand tools required to accomplish the workload. Sets and 
types of hand tools for each craftsman will be approved by the COR. These hand tools shall be 
normal to the craft or trade and in the normal quantities and kinds used by the craft. 

4.4 TRANSPORTATION. The Contractor shall use the approved and Government 
supplied transportation to move equipment, tools, materials and personnel to the work site. If 
additional transportation is required it must be approved by the COR along with cost to be paid 
by the Government for the period the equipment will be used in support of this contract. 

4.5 CLEANING. The Contractor shall be responsible for policing and cleaning all storage and 
shop space (either interior or exterior) assigned to him as set forth in Technical Exhibit 3 and 
parking areas designated for his use. 

4.6 SAFETY EQUIPMENT. The Contractor shall furnish each employee safety equipment as 
necessary to comply with (but not limited to) Order 3900.19, Aeronautical Center Order 

and Department of Labor, Part 1910, Occupational Safety and Health Standards, all 
listed in Section 6. 

4.7 IDENTIFICATION BADGES. The Government shall furnish each employee identification 
badges as specified in Section paragraph 

4.8 SPECIAL EQUIPMENT. Any special equipment required but not provided by the 
Government shall be provided by the Contractor. The COR shall approve the type, cost and 
length of time for use. The Government shall reimburse the Contractor for rental costs. 

4.9 ADMINISTRATIVE SUPPORT EQUIPMENT. Any administrative support equipment 
required but not provided by the government, office desk chairs, machines, office 
computers, etc., shall be provided by the Contractor as submitted and approved by the COR as 
to type, cost and length of time for use if leased or rented. All equipment approved for purchase 
shall become the property of the Government and will be controlled as Government-issued 
property to the Contractor. 

STATEMENT OF WORK 
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SECTION 5. WORK TASKS 

5.1 SCOPE. The Contractor shall provide services for the maintenance, repair, operation 
and modification of facilities of the Aeronautical Center and off-site facilities leased to support 
the Aeronautical Center. Examples of the tasks are identified in the historical workload provided 
in Technical Exhibit 6: Historical Workload. Standards for these services are specified in 
Technical Exhibit 5: Objective Standards. 

The Contractor shall also provide grounds maintenance services caring for shrubs, 
trees and areas leased by the Aeronautical Center. recovery action is included in the 
tasks required by this contract. A more complete listing of tasks and conditions are in 5.12 
below. Also, see Technical Exhibit 7: Grounds Maintenance Schedule With Technical 
Requirements. 

Preventive Maintenance The Contractor shall be responsible for 
assuming complete control of the in-place PM system and equipment records. The PM program 
system will be modernized and improved by the Contractor so that it is a dynamic system that will 
sustain the installed equipment at the highest possible operational level using the latest state of 
the art to preclude premature failure of components, extend equipment life, keep equipment at 
design level of operation and efficiency and at the optimum cost. 

5.1.1.1 The computerized PM program covers each piece of equipment and 
schedules PM work to be done on an annual, semiannual, quarterly, monthly, and weekly basis. 
It provides and adjusts the level of maintenance based on FAA operations, equipment 
characteristics, age, repair and modification history data, operational environment, and the next 
scheduled major overhaul, renovation or replacement. Changes to the computer program, 
equipment, or system must be approved by the COR and will become the property of the FAA 
when the contract is completed. The computer program provides craft hours and costs, material 
lists and costs, and any other costs by building. The automated maintenance management 
system operates on computer hardware supplied by the FAA. The Contractor will have access, 
via terminals, into the computer and shall be responsible for keeping complete and accurate data 
on the PM program. 

5.1.1.2 The objective of PM is to reduce unscheduled downtime of equipment 
and maintain a high level of functioning equipment to enhance and support MMAC operations. 
Nothing in the contract should be interpreted to infer that the PM program takes less emphasis 
than any other aspect of the contract. If properly accomplished, PM will reduce the need for 
trouble calls and unscheduled activities. 

5.1.1.3 The PM program will utilize a computer based schedule of PM functions 
that covers each piece of equipment and provide for adjustment in levels of maintenance based 
on FAA operations. The PM program will also record equipment information including but not 
limited to age, repair and modification history data, operational environment, and the next 
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scheduled major overhaullrenovation or replacement. The contained in the PM 
Program on system building equipment will be approved by the COR and will become the 
property of the FAA when the contract is completed. The computer program will provide 
hours and costs, material lists and costs, and other costs by building as to PM work performed. 
The automated maintenance management system will operate on computer hardware supplied 
by the FAA. The Contractor will have access via terminals into the computer and will be 
responsible for keeping complete and accurate data on the PM program. 

Preventative Maintenance books shall be returned to 
designated FMS within three (3) days after the work is completed with the following listed 
information. 

a. Total craft hours used, broken down by each craft. 
b. Completed listing of materials used. 
c. Time and date work completed. 
d. Any special information regarding the work or problems encountered. 

Additional PM requirements relating to emergency generators are stated 
in below. 

5.1.2 Repair Work. The Contractor during the performance of scheduled PM identifies .Work and repairs. This needed work and repairs will be accomplished as a part of the PM 
program. The Contractor will identify parts required, place orders through the appropriate 
process, and complete on the PM work order. If the parts cannot be obtained to be completed as 
a part of the PM work order, action is to be taken by the Contractor to have a work order issued 
and the work scheduled on receipt of the parts. 

5.1.3 Generators. Emergency generators in buildings will receive PM as 
called for on the PM work order. The electrical PM will be performed by the Contractor and the 
mechanical PM will be performed by FAA employees. All work will be coordinated between these 
individuals. The listed buildings have emergency generator units. All work done on this 
equipment will receive 100 percent inspection due to the critical nature of the equipment. 

BUILDING TYPE AND 

Academy 
*Air Navigation Facility 

Traffic Building 
80 KW 

80 KW 
Aviation Records Building (ARB) Cummins, 285 KW 
Base Maintenance 100 KW 
Civil Aeromedical Institute (CAMI) Caterpillar, 
Digital Remote Switching Building Kohler, 45 KW 
*Flight Standards (Building 6) Share with ANF-1 
GNAS Kohler, 25 KW 
Hangar 8 and 9 Kohler, 150 KW 
Hazardous Waste Storage Facility Kohler, 18 
Headquarters Building 125 KW 
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Logistics Support Facility (LSF) Caterpillar, 75 KW 
Multi-Purpose Building (MPB) Caterpillar, 285 KW 
MPB (SMF Computer Room 148) 500 KW 
Radar Training Facilty (RTF) Kohler, 45 
Registry Building Kohler, 125 KW 
RFI Kohler, 45 KW 
Systems Training Building (STB) Caterpillar, 125 KW 

KW 
KW 

50 

Technical Support Facility (TSF) 
Thomas P. Building (TPS) 

5.1.4 Modifications. The Contractor shall make modifications to buildings, equipment, 
facilities, and systems upon receipt of a Work Order Request (AC Form 6900-2). The 
Government will not specify a date for the Contractor to commence work; however, it will specify 
an expected completion date on the work order. Under unusual circumstances, the Government 
may find it necessary to specify a start-work date (see 1.6: Interference With FAA Operations). 
The end of the work day is considered to be 1630 hours. The completed work order folder and 
all required information shall be delivered to the cognizant FMS within three work days after 
completion. The work order shall be annotated with the date work was completed and have 
attached a complete list of materials used and the number of hours used by craft category. (See 
Technical Exhibit 8, Work Order Request AC Form 6900-2.) 

Support Work Orders. Project requirements will be issued on a Work 
Order Request (AC Form 6900-2). These projects will meet requirements for modification, 
additions, and special repairs to the Aeronautical Center buildings, equipment, and facilities. The 
work order will denote the work required. It will include a listing of the estimated materials 
required, and the standards, specifications, and drawings or sketches to be followed. Special 
requirements for coordination or time schedule for performance of work will be noted. The date 
the work is to be completed will be stated. Work called for may require multi-crafts. 

5.1.5 Maintenance and Repair. The Contractor shall maintenance and repair to 
buildings, equipment, facilities, and systems upon receipt of an operational work order. The 
Government will not specify a date for the Contractor to commence work; however, it will specify 
an expected completion date on the work order. Under unusual circumstances, the Government 
may find it necessary to specify a start-work date (see 1.6). The end of a work day is considered 
to be 1630 hours. The completed work order folder and all required information will be delivered 
to the cognizant FMS within three work days after the job is completed. to be noted 
on the work order is date completed, materials used, and total hours of each craft used. (See 
Technical Exhibit 9, Operational Work Order.) 

5.1.5.1 Operations Work Order. Project requirements will be issued on 
Operations Work Orders. These projects will meet requirements for repairs to Aeronautical 
Center buildings, equipment, and facilities that have required the ordering of materials or that the 
scope of work is such that it is not a trouble call. The work order will denote the work required 
and may contain a listing of the materials required and standards, specifications, and drawings or 
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sketches to be followed. Special requirements for coordination or time work can be performed 
will be noted. The date the work is to be completed will be stated. Work called for may require 
multi-crafts. 

5.1.6 Trouble Calls. The Contractor shall perform maintenance and repairs to buildings, 
equipment, facilities and systems upon receipt of a Trouble Call Work Order. The types of 
trouble calls are lights, mechanical, HVAC, plumbing, electrical, structural, locks, door hardware, 
security systems, security cameras, fire alarm systems, and communication repeaters, and 
miscellaneous items that do not fall precisely in these categories but are required to keep the 
Aeronautical Center facilities operational. The Contractor shall start work without any delay on P
1 trouble calls and continue work as feasible until the problem is resolved or corrected. Work on 

trouble calls shall continue into overtime as required to correct the problem. Trouble calls not 
noted, as P-I shall be worked starting not later than the next workday after received. All work on 
trouble calls shall continue until correction is made or until no further work can be done due to 
lack of materials. Stop times, dates and causes shall be noted on the trouble call and restart 
times and dates shall also be noted. Work on trouble calls that extend into overtime shall be 
stopped and started the next workday unless overtime is approved by the COR. The completed 
Trouble Call and all required information shall be delivered to the cognizant FMS within one 
workday after the job is completed. recorded on the Trouble Call is the date 
completed, materials used, and total hours of each craft used. (See Technical Exhibit 10: 
Trouble Call Work Order.) 

Trouble calls relating to emergency problems (where continued operation without correction 
would cause undue expense or inconvenience to the Government) shall be accomplished 
expeditiously with temporary repair or provisions made where appropriate. Overtime 
requirements must be approved by the COR before it is accomplished. Items of this nature 
include (but are not limited to) leaks, utility outages, and lack of physical security. In most cases, 
at least temporary repair or provisions shall be made the same day as the trouble call. 

Trouble Call Work Order. Trouble call work orders will be issued as 
received at the trouble call desk. These work orders will be for repairs to Aeronautical Center 
buildings, equipment, and facilities. When the trouble call is of an urgent nature, it will be marked 

. 

5.2 SHOP EQUIPMENT. The Contractor shall clean, adjust, and perform required 
maintenance to all shop equipment and tools (in accordance with manufacturer's 
recommendations) issued by the Government. 

5.3 REPORTS.The Contractor shall provide information concerning the status of work orders 
that have been issued but not completed. The Contractor shall complete, as directed, reports as 
noted in Technical Exhibit 12: Reports. One-time reports may be required for special problems 
and to provide information to management. Each work order is considered a report and is not 
deemed completed until each item of information has been completed on the form. Any question 
by the Contractor as to how to complete the work order form will be answered by the FMS. 
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5.3.1 CFC (Chlorofluorocarbons) Trackinq Comply with all ASHRAE and 
EPA Directives in regard to CFC management. Maintain an approved CFC tracking program for 
the purpose of required reporting and CFC inventories. 

5.4 PARTS AND MATERIALS. The Government will provide all parts and materials to 
support work order requirements. When the Contractor determines that materials, parts, or 
supplies are required he shall provide the information to the FMS. The Government may provide 
the part or direct the Contractor to purchase the material and be reimbursed as specified in the 
contract. The Contractor shall return excess materials and parts not used on the job, and place 
in storage at locations as directed by the FMS. Material deemed scrap with salvage value shall 
be removed to the salvage bins in the Cable Yard. All other material shall be classified as debris. 

debris shall be placed in building dumpsters. Small materials that are used by the box, 
package, etc. shall be stored by the Contractor in the shop work area and utilized as required on 
assigned projects. 

5.5 CONTINGENCY PLANS. The Contractor shall provide the required support for the 
Aeronautical Center contingency plans as called for in Technical Exhibit 11 : Contingency Plans. 

5.6 HAZARDOUS MATERIAL HANDLING. The handling of hazardous material and 
abatement, removal and encapsulation of all asbestos containing material (ACM) shall be in 
compliance with all Federal, State and Local rules and regulations. 

Work Description. The Contractor shall provide assistance as directed by the 
COR or FMS to Environmental, Safety and Emergency Management staff personnel in AMP for 
the transportation and handling of hazardous waste at the Aeronautical Center. 

5.6.2 Transportation and Handling. The Contractor shall supply the necessary 
personnel to transport waste materials from various points of generation and satellite storage 
areas located at the Aeronautical Center to the Hazardous Waste Storage Facility. The 
Contractor shall supply the necessary personnel required for material handling in the Hazardous 
Waste Storage Facility during laboratory sampling of waste materials prior to shipping and prior 
to shipment off site. 

5.6.3 Traininq Requirements. All Contractor personnel performing duties involving the 
management of hazardous waste material shall have received appropriate training prior to being 
assigned to such duties. 

5.6.3.1 training is as follows: 

Forklift Operator 
HAZCOM: Waste material may include solvents, fuels, acids, caustics, oils, etc. in 

accordance with 29 CFR 
HAZWOPER: Level 2 First Responder in accordance with 29 CFR 1910.120. 
Hazardous Waste Generator Training in accordance with 40 CFR 265.1 6. 
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5.7 RADIO COMMUNICATION. The Government will supply the Contractor radios that are to 
be utilized in building operations. These hand-carried radios will interface with the CCMS control 
room and the Security Office. 

5.8 
Monitoring 

BUILDING OPERATIONS AND SURVEILLANCE To be performed as called 
for in the building operation instructions and Technical Exhibit 13, Central Control 
System (CCMS). The building operation instructions, and CCMS operations will be updated and 
changed by the Contractor whenever equipment is replaced, added or changed and operational 
consideration require changed HVAC or systems support. The shall start up and 
place in normal operation all equipment in buildings at the MMAC as directed by the COR. The 
Contractor shall shut down and leave in proper shutdown condition all equipment in buildings at 
the MMAC when so directed by the COR. All systems such as gas, electric, water, sewage, 
HVAC and fire sprinkler system in, connected to, or serving buildings or facilities are included as 
equipment to be operated under this contract. All operations shall maximize energy efficiency 
while maintaining building comfort. 

5.8.1 Surveillance must be made of buildings heating, air conditioning, and auxiliary 
equipment at the MMAC continuously by the CCMS or Surveillance operator or both. 

5.8.2 The surveillance shall be in accordance with the building operating manuals. 
These manuals shall be updated and changed by the Contractor and approved by the 
Government when equipment is added, replaced, removed, or operating requirements change. 
The CCMS operator will also provide surveillance on some buildings and equipment. 

5.8.3 The starting, stopping, and operation of building equipment shall be in accordance 
with the building operating manual and the CCMS will also provide starting, stopping, and 
operation of some building equipment. 

The operation checklist shall be performed the number of times as called for by 
each shift. The first shift is from 0000 through 0800, the second shift is from 0800 through 1600, 
and the third shift is 1600 through 2400. Equipment under CCMS control and surveillance shall 
be checked and recorded by the CCMS operator. 

5.8.5 The other duties calling for housekeeping and reporting procedure shall be 
performed as called out in the building operation manual. 

5.8.6 All buildings and structures require building operations surveillance. A list of 
buildings is in Technical Exhibit 2, Buildings and Antenna Sites at the MMAC. 

5.8.6.1 The operation of the buildings shall be complete. It includes the operation 
of all the equipment listed in the Building Operation Manuals; however, it also includes operations 
of all doors, windows, room thermostats, mixing boxes, exhaust fans, vents, hatches, openings, 
or any other appurtenances which affect the environmental conditions of the buildings. The 
equipment listed in these manuals is the equipment installed as of the date of the manual. It may 
have been changed since that date or it may be changed, modified, or added to, during the 
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period of the contract. Copies of the building operations manual are on file at the Base 
Maintenance building. A copy will be issued to the Contractor. 

5.9 ADDITIONAL DUTIES. In addition to the duties listed previously and in the Building 
Operation Manuals, the Contractor shall perform the following in conjunction with those already 
listed. 

5.9.1 Observe established security requirements for locking of doors, notification of 
entering buildings, notification of exiting buildings, maintaining radio contact with the FAA security 

and other security regulations. 

5.9.2 Start, stop, and adjust building equipment to operate within its capabilities and to 
obtain output desired from its operation. 

5.9.3 Report to the CCMS operator any equipment that does not operate properly. This 
notification shall be made verbally within 5 minutes of its observation and confirmed in writing 
before the end of the shift. The written notification shall be at the CCMS control room at the 
beginning of each working day. The CCMS operator on duty shall confirm notification of non-
operational equipment occurring during any shifts verbally with the FMS upon their arrival at the 
beginning of the next regular day shift. 

5.9.4 Provide personnel to conduct equipment (and related utility plant) shutdown and 
startup before, during, and after equipment repair, replacement, servicing, and any other 
emergency. 

5.9.5 Shut down equipment immediately when necessary to prevent damage, which 
would be caused by its continued operation. 

5.9.6 Maintain building interior temperatures as specified by the operational manuals 
providing such limits fall within the capability of the equipment. All equipment and respective 
temperatures shall be operated within the scope of indoor air quality and energy management 
guidelines. 

5.9.7 Make necessary adjustments to heating, ventilating, and air conditioning 
equipment when buildings are not occupied to effect energy saving as provided by the operating 
manuals. 

5.9.8 Make adjustments to heating, ventilation, and air conditioning equipment to 
condition limited spaces and areas where Government employees might be working at night or 
on weekendslholidays and when severe weather or other activities require special attention. 

5.9.9 Respond to trouble calls of improper temperature or other conditions resulting 
from equipment failure or improper operation. Make necessary adjustments or corrections if 
within the equipment capability or report the discrepancy immediately to the FMS. 
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5.9.10 Enter date, time of entry and exit, general condition of equipment, adjustments 
and other actions taken upon each visit to a building boiler room or equipment roornlarea where 
such logbooks are maintained. 

5.9.11 Design and submit, for approval by the COR, Checklist Forms (CLF) for operation 
of each building or facility. The forms shall show, as a minimum, date, time of day, operator's 
time, items checked, readings recorded, adjustments made, notifications made, housekeeping 
performed and other items and remarks as necessary for the intended purpose. Insofar as 
possible these forms shall parallel the Operating Checkout List (OC-OL) included in the 
Operating Manual for each building and include any provisions for any changes in equipment that 
may have been omitted from this manual or any equipment additions or changes that may have 
been made after the manual was written. A master type form is suggested on which the 
particular items peculiar to each building would be typed. Entries shall be made on these forms 
in accordance with the checkslshift for each shift number or 3) as shown in the OC-OL. 
The forms shall be completed and presented to the FMS on a daily basis. 

5.9.12 Performs minor lubrication, repairs and adjustments where specified by operation 
manuals. Adjusts pump and valve packing to stop or limit leakage, tighten nuts and bolts to 
prevent leakage; however, reports such actions to the FMS and does not do anything which 
might cause damage to the equipment. 

5.9.13 Make anticipatory adjustments to doors, fresh air dampers, temperature controls 
and other equipment to prevent wind, rain, freezing, or other damage to building and facilities. 

5.9.14 Maintain tags or labels on all major equipment listed as being: operable but out of 
service and give reason; or inoperable and give reason. These tags or labels shall also list dates 
of action and operator's name who took the action in addition to the use of lockout and tag out 
procedures. 

5.9.15 case of unscheduled power outages, the operators on duty immediately check 
to see if the emergency electric generators have started and are operating. If they are not 
operating the operators make prudent and timely attempts to start the generators and monitor 
their continued operation. If the generators will not start, the operators immediately notify the 
appropriate by established procedures. 

The Contractor shall make reports as required to provide information on 
required on each piece of defective equipment. Reports may be requested on special projects, 
equipment, or critical incidents. 

The Contractor may be required to make special reports on equipment, condition 
or status as required to support FAA operations. These reports will be of a special nature and 
infrequent. 

5.10 SURVEILLANCE. Two surveillance operators shall be on duty during all hours other than 
0800 to 1630 hours Monday through Saturday. Also, two surveillance operators shall be on duty 
24 hours a day on Federal holidays unless otherwise directed by the COR. Surveillance 



andlor 

5.1 

forktrucks, 
OP15B-3 0S0308B 

5.1 .I .3 

Ajax 5hp, Cockran 1.5hp), 

operations include monitoring of buildings, utility systems, structures, mechanical and electrical 
equipment and systems, roads, streets, parking lots, exterior lighting, and other facilities of the 
Mike Monroney Aeronautical Center complex, for items of an emergency nature. 

5.10.1 Report items of an emergency nature immediately upon discovery to the CCMS 
Operator. 

5.10.2 The Contractor shall design and present a plan for making these emergency 
notifications. This plan shall be submitted by the Contractor to the COR for approval. 

5.10.3 The intent of this specification is not to require any additional personnel above 
that required to operate the buildings; however, since these personnel will be continually on the 
premises, they are required to remain alert and perceptive and appropriately notify the proper 
agencies of any emergency condition that they might discover. 

5.10.4 Examples of items requiring action includes but are not limited to, the following: 

Forced entry to buildings Excessive building system leaks 
Presence of intruders Excessive building structure leaks 
Questionable occupancy Power outages 
Fire Gas leaks Smoke 
Excessive high temperatures Escaping fumes 
Severe weather conditions 

5.1I WAREHOUSE AUTOMATION SYSTEM. The Contractor shall provide all management, 
supervision, technicians, and hand tools necessary for the repair, maintenance, modification, 

parts fabricationlrepair of the Automated Warehouse System at the Mike Monroney 
Aeronautical Center. 

1.1 Systems To Be Maintained. The Contractor shall be responsible for complete 
maintenance, repair, modification and parts fabricationlrepair of the newly installed warehouse 
automation equipment including, but not limited to, the following: 

5.11.1.1 Eight fixed aisle, computer controlled Automated Storage and 
Retrieval Devices (ASRD); 

5.11.1.2 Five Raymond SIR-38 computer controlled pivot six Clark 
specials, and six Yale wire-guided fork trucks, including all hydraulic, 

pneumatic, electronic, and electrical equipment; 

1 Approximately 3,000 linear feet of computer controlled conveyor 
including all electronic, pneumatic and electrical parts and equipment. Conveyors are belt and 
chain driven; 

5.11.1.4 Three air compressors (T-30, 
and compressed air systems, installed to operate automated equipment; 

air piping, 
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5.11.1.5 	 Four (4) automatic strapping machines; 

Approximately 1,000 linear feet of non-powered roller conveyor, skate 1 
wheel conveyor, and ball transfer conveyor; 

Approximately linear feet of computer controlled over-head 
chain conveyor including all electronic, pneumatic, and electrical parts and equipment; 

1 Thirty (30) computers associated with Tandem terminals; 

5.11.1.9 Approximately 8,000 linear feet of in-floor wire guidance system and 
wire guidance system controllers; . 

5.11.1.10 	 All computer peripheral equipment, approximately 60 computer 
terminals, 60 bar code label printers, 30 bar code scanners, 20 in-line or table top scales, and all 
other associated computer peripheral equipment; 

5.1 1 Steel storage rack system containing approximately 14,000 
pallet locations, and 4,000 pallet locations, including in-rack fire protection, and 1,000 
72" x 48" pallet locations in all areas of the LSF; 

5.11.1.12 	 Ten automatic battery charging carts, with battery 
chargers and 20 batteries used for the SIR forktrucks; 

1 Specialized packing equipment, such as foam-in-place system, 
machines, heat shrink machines, stretch wrap machines, tape dispensers, etc.; 

5.11.1.14 Tandem Himalaya computer system, two tape drives, two system 
consoles, all associated printers, and related equipment including the UPS; 

All system applications and operational software, to include 
modifications or revisions as required or directed; 

1 6 (50) wireless portable hand held scanners and 
twenty (20) wireless local area network (WLAN) access points; 

5.11.1.17 Two Yale computer controlled forktrucks, including all guidance 
systems, electronic, and RF equipment; 

Twenty-five picking platforms used with wire-guided Clark and Yale 
forklifts; 

One vertical lift conveyor, including all electronic, pneumatic and 
electrical parts and feed conveyor; 

5.11.1.20 Ten portable hand-held radio link terminals, scanners, and bar code 
printers. 

5.11.1.21 	 Four (4) 10,000 pound electronic scales. 
 
27 
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5.11.2 Location of Equipment. The equipment is located at the Mike Monroney 
Aeronautical Center, FAA LSF Warehouse building. Hardware required for computer interfaces 
to automate warehouse equipment is located in the Building and is also covered. 

5.11.3 Maintenance Requirement. All work shall be performed in accordance with the 
SOW, Section 5, Work Tasks. The COR, or his designated Facility Management Specialist 
(FMS), will determine acceptability of work. 

5.11.4. Preventative Maintenance. The Contractor shall devise and institute a PM 
.program for all equipment associated with warehouse automation, if the manufacturer 
recommended schedule is not available. The PM program will require approval by the COR or 
designated FMS in either situation. The PM program will be included in the Contractor's 
automated database for work order issuance. Because of unique work requirements, the PM 
program may be accomplished on an other than normal duty hours shift. 

5.11.5 Trouble Calls. Trouble reports will be made by authorized personnel from the 
Distribution Center to the Trouble Desk 4-3687). Trouble reports may be made 
through the CCMS, operator (954-3386) after hours. In addition to the normal work order 
records, the Contractor shall maintain a log of reported problems, showing the trouble call work 
order number, person making the complaint, nature of the problem, corrective action taken, and 
the parts and materials used. Copies of the log shall be provided to the system user. 

5.11.6 Maintenance Support. If a problem on any part of the system is beyond the 
site capability of the Contractor, he may, at his option, and with approval of the COR, subcontract 
for the required support from an outside vendor or manufacturer representative. The FAA will 
provide parts and material for these requirements except as provided for in the SOW, Section 
5.4, Parts and Materials. At contract closeout the Contractor must provide payment to the 
Government for any parts and materials furnished under this contract that are lost or stolen. 

5.11.7 Duty Hours. Normal duty hours are from to 1630, Monday through 
Saturday, excluding Federal holidays. However, the Automated Warehouse System must be 
operational 7 days a week, 24 hours per day. The Contractor must provide full maintenance 
support during non-normal duty hours. Preventative maintenance may be performed on any shift 
provided the operational impact is minimized. Contractor must respond to all maintenance 
requests during normal duty hours within one hour, and within two hours [including travel time] for 
non-normal duty hour calls. 

5.11.8 and Security. Contractor must comply with all applicable safety and 
security regulations, as outlined in the contract and applicable Aeronautical Center orders and 
regulations. 

5.12 GROUNDS MAINTENANCE SERVICES. The Contractor shall provide grounds 
maintenance services for the fertilizing, watering and spraying of lawns, trees, shrubs, flowers, 
and indoor plants, as well as the mowing of lawns, grading, filling and conditioning of areas 
required for lawns and the removal of cuttings and trash all of which is to constitute proper 
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grounds maintenance. The Contractor shall also provide and blizzard recovery 
services. 

5.12.1 Lawns: Waterinq; fertilizinq, and fine cutting. The Aeronautical Center 
grounds consist of approximately 35 acres of lawns to be watered, fertilized and fine cut, located 
as shown on the contract drawings. This includes curb edging and trimming next to trees, 
buildings and other objects. 

cutting. All grounds that are not maintained by fine cutting will require 
periodic rough cutting. No fertilizer or water is required of rough-cut acres. 

5.12.3 Trees, shrubs, indoor plants, and flowers. The Aeronautical grounds 
contain a considerable amount of trees, shrubs, indoor plants, and flowers that are included 
under this contract. The Contractor shall maintain and replace as needed. 

5.12.4 Future planninq. The Contractor project manager shall consult with the COR 
concerning future planning, design, and maintenance of the grounds of the Aeronautical Center 
as needed. 

5.12.5 Work Schedule. The work can be accomplished during regular working hours 
except as outlined below: 

5.12.5.1 
Government property shall 

Safetv of Aeronautical Center personnel and protection of private and 
given primary consideration at all times. reason, grounds 

maintenance operations that are likely to involve hazards to either shall be scheduled before 
a.m. or after Monday Friday. 

5.12.5.2 Sprinklers and/or sprinkling systems shall be operated from 
until Monday through Friday, and at any hour on Saturday and Sunday. Due to shift 
changes and other operational conditions, the COR may direct that watering to any area be 
stopped for a stated period. 

5.12.5.3 All equipment used at night shall be properly lighted as required by 
Oklahoma State Law. 

5.12.5.4 All slow-moving vehicles used at any hour on streets shall display the 
standard triangular slow-moving vehicle emblem. 

5.12.6 Special Reports. The Contractor's Project Manager shall make special reports, 
studies, inspections, and attend such conferences and meetings in the capacity of technical 
advisor as requested in writing by the Government. Such meetings will be restricted to the 
Oklahoma City limits and no more than four per year. The Project Manager shall have 
knowledge of the latest developments in ground operations and reports on conferences and 
seminars that will provide improvements in the ground maintenance at the Aeronautical Center. 
The Contractor will provide all information required for special pesticide and herbicide reports. 



5.12.7 

traffic 

Notification and Responsibility. The Contractor shall notify the appropriate 
FMS prior to excavation, spraying, fumigation, or any other operations affecting their property, 
health, or safety. The Contractor shall be responsible for any damages resulting from his failure 
to make such notifications: All dangerous areas of work shall be barricaded and marked with 

flashers. 
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STATEMENT OF WORK 

SECTION 6. APPLICABLE REGULATIONS AND MANUALS 

6.1 APPLICABLE REGULATIONS AND MANUALS. Documents applicable to this SOW are 
listed below. The Contractor shall follow these documents during work performance. The 
Government will make available the listed publications that may be in the Base Maintenance 
Technical Library. Some items have been deleted and others added so this is not a complete 
listing but an example of the type information available. These documents shall be maintained 
by the Contractor. 

6.2 FAA REGULATIONS. 

a. FAA Order July 20, 1982, Occupational Safety. 
b. Aeronautical Center Order E, August 17, Occupational Safety. 

6.3 DEPARTMENT OF LABOR. Code of Federal Regulation Chapter 29, Part 1910, 
Occupational Safety and Health Standards (29 C.F.R. 1910). 

6.4 MAINTENANCE, REPAIR, OPERATIONS, AND PARTS CATALOGUES, BOOKS, LISTS 
AND MANUALS. 

ANF-1 Building - Operating Manual 
 
ANF-2 Prints 
 
AOS Prints, Mechanical Maintenance 
 Operations Manual 
 
ARB - ARB 
 STB York Chillers (filed in STB) 
 
ARB -Triplex Elevators 
 
ARSR 1 Prints, Mechanical Maintenance & Operations Manual 
 
ARSR 3, Prints, Mechanical Maintenance 
 Operations Manual 
 
ARSR 4, Prints, Electrical and Mechanical 
 & M Manual 
 
ARSR 7, Prints, Mechanical and 
 M Manual 
 
ASR 8, Prints, Mechanical and 
 M Manual 
 
ASR 9, 
 M Electrical Manual 
 
ASR 9 , 0  
 M HVAC Manual 
 
AT, Trane 
 Unit (roof) 
 
ATCBI, Prints, 
 M Manual 
 
Base Maintenance, 10-Gal. Electric Hot Water Heater Installation 
 
BMGS, Prints, M Manual 
 
Building 6, Prints, M Manual 
 
CAMI, Computer Rm Mods Operations & Maintenance Manual 
 
CAMI, Cooling Tower Controls 
 
CAMI, Emergency Generator Information 
 
CAMI, Hydronic Systems Operations & Maintenance Manual 
 
CAMI, Low Temp Cooling Tower Book 
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CAMI, Submittal -Electrical - #22 Buss Duct Riser 
ESS, Chiller replacement 

Instruction Book -Cooling Tower - Pumps 
ESS, Replace cooling tower, G Manual 
Flight lnspection Building, Manual -Phase I - Renovation, Mech. Maint. Manual 
Flight lnspection Building, M Manual West Wing 
Flight lnspection Building, Submittal - Mechanical-Boiler-Control Replacement, also for 

ANFI and AT buildings 
FPS 66, Prints, M Manual 
GNAS, Prints, M Manual 
Hangar 10, Prints, M Manual 
Hanger 8 Building  M - Room 116 
Hanger 8 Building -Emergency light fixtures - Hanger 8, 9, 10 
Hanger Building- Hanger 8 East Building 
Hanger 9 Building - Cooling Towers M Manual 
Headquarters Building -Auditorium Sound and Video M 
Headquarters Building - Chillers - Manual 
Headquarters Building - Electrical M 
Headquarters Building - Esco Elevators Phase (3) 
Headquarters Building - Fire Alarm Manual 
Headquarters Building  M for Carrier Equipment, Also 
Headquarters Building - Operating Maintenance Manual - Also for #B-2 Raised Floor 
Headquarters Building - Submittal - AHU in Cafeteria (See ANF-2 Combined) 
LSTC, Prints. M Manual 
Registry Building, Prints, Mechanical and M Manual 
RMM, Prints, Mechanical, M Manual 
 

M Manual 
TDWR 

Prints, Mechanical, 
 
Prints, Mechanical, M Manual 

TDWR 2, Prints, Mechanical, M Manual 
TPS, Prints, Electrical, Plumbing, M Manual 
Industrial Waste Treatment Plant, Prints, Electrical, Plumbing, M Manual 
Miscellaneous: 

Warranty File 
Fire Alarm M with Wiring Diagram 
 
Quad Alpha user guide input module 
 Radio Paging 
 
Multi-Purpose Building - Mechanical Manual 
 
Multi-Purpose Building -
 M Manual - Boiler Feed Water Sys. Chillers 
Multi-Purpose Building - Mechanical Electrical detail Computer room 
Multi-Purpose Building - lnstallation of Cooling Supply  Computer room 
Multi-Purpose Building - Water Heater Installation Bell 
RTF Building - Operating Manual 
RTF Building  & M Manual - Room 9 Modifications 
 

-Special Purpose Building Mechanical Operations 
 Maintenance Manual 
Special Purpose Building - Fire Suppression Operations Maintenance Manual 
Special Purpose Building - Electrical Operations Maintenance Manual 
Systems Training Building  M Manual -Host Computer site 
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Autocube OIM 
Autocube 
Autocube 

HandlinglStorage 

(SPS) 

comp. 
LorTec 
M120lM200 
M120lM200 

# I  
#2 
#3 
#4 
lnstallationlOperators 

OIM 

Systems Training Building - STB and ARB York Chillers 
Systems Training Building - HVAC Operations Maintenance Manual 
Systems Training Building -Water Heater Installation Bell 
Warehouse Building  M Manual 
Warehouse Building - Drinking Fountain Warranty - Area B 
Warehouse Building - Boiler Room -Water Treatment Modification 

6.5 TECHNICAL LIBRARY AUTOMATEDINDEX (LOCATION: 

Thermal Printer Operator's Guide shop 
Thermal Printer Programmer's Guide shop 
Thermal Printer Programmer's Guide shop 
Thermal Printers PM Book Log shop 

Allen-Bradley Industrial Terminal User's Manual shop 
Allen-Bradley MSIDOSIGWIBASIC User's Guide shop 
Allen-Bradley Technical Training shop 

shop 
ASDE 3, Prints, Mechanical and M Manual shop 

Manual Volume 1 (FAA) stacker 
OIM Manual Volume 1 (SPS) shop 
OIM Manual Volume 2 (FAA) stacker 

Automated Warehouse Material System 
Technical Specification (Volume 1 and Volume 2) shop 

Continuous Overhead Power Chain Conveyer Operation and 
Maintenance Manual (SPS) shop 

Conveyor Maintenance Manual Volume 2 
Correspondent Operator Reference Guide (Digital) shop 
FAA Computerized Dispatch System User's Guide For 

Functional Specifications For Security System Processor shop 
GE Sensors Catalog shop 
General Battery Corp. shop 
lntermac Barcode Reader Operation and Maintenance Manual shop 
LA120 User Guide (Digital) room 

Power Systems, Inc. shop 
Matrix Printers Maintenance Guide shop 
Matrix Printers OIM Manual shop 

Maintenance Manual (SPS) shop 
Model 475 Checkweigher Service Manual (Electroscale) shop 
Model 570 Quick Mux Manual (Telebyte) shop 

shop 
shop 
shop 
shop 

Raymond 
Raymond 
Raymond 
Raymond 
Raymond 

PM Book 
PM Book 
PM Book 
PM Book 

Manual shop 
Raymond OIM Manual shop 
Raymond Manual shop 
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Raymond Parts Manual Part 1 shop 
Raymond Parts Manual Part 2 shop 

Security Management (SPS) shop 
SPG 8050 Through 8072 Matrix Printers Service Manual shop 
System Operation Manual (SPS) shop 

Printer MPS Hardware FAA Training Manual shop 
Tandem 653X Multi-Page Terminal lnstallation Operation Guide comp. room 
Tandem 6A1 Alternate Input Device Option For 6530 Terminal 

lnstallation and Operation Guide comp. room 
Tandem Authorized ADP Schedule Price List shop 
Tandem Concepts Facilities, Guide To Software shop 
Tandem Concepts and Facilities shop 
Tandem Multi-Page Display Terminal Manual shop 
Tandem Printer Option: 6530 Terminal lnstallation Operation Guide comp. room 
Technical Specification Volume I shop 
Technical Specification Volume 2 shop 
Tekscan 701 0 Terminal Technical Manual (Teklogix) shop 
Tekscan 801 0 Terminal Technical Manual (Teklogix) shop 
Tekscan Base Station Technical Manual (Teklogix) shop 
Terminal lnstallation and Operation Guide comp. room 
Weigh-Tronix Industrial Products shop 
Weigh-Tronix Service Manual shop 
Weigh-Tronix Technical Guide Book shop 

shop 
Workstation Operator's Manual 

(FAA)Workstation Operator's Manual 
shoo 

Warehouse Automation Manuals (Property of Logistics Support Facility (LSF): 
Battery Handling System Parts & Service Manual Carriage 

Model ATC 30 
Better Pack 755 Electronic Tape Machine (Parts List) 
Black Box Corporation Code Operated Switch (4 port, 8 port 05-88 Service 
Manual) 

Clark Technical, Service, and Parts Manual 
Fairbanks Scales Instruction Manual 6200 Series Floor Scale Platform Model 

Fairbanks Scales Operating Manual Digital Indicator Model 
 
Rand Operation 
 Maintenance Manual Ty 30 Air Compressor 

Model 30T 

lnterrnec 3400 Bar Code Label Printer Maintenance Manual 


Warehouse Automation Manuals (Continued) 
lntermec 3400 Bar Code Label Printer Users Manual 
lnterrnec 8640 Series Thermal Transfer Printer Manual 
lnterrnec 951219550 Transaction Manager User's Manual 
lntermec Data Communications Reference Manual 
lnterrnec IRL Programming Reference Manual 
lntermec PC-IRL Program Development Systems Manual 
Lantech LAN-Wrapper T-Series Owners Guide Model STPSD 
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Lantech Q Series 300 Stretch Wrap Machine Operators Maintenance Manual 
NDC Micro 70 Wire Guidance for OE-35 Order Selectors Repair Parts Manual 
Plus Numerous Allen Bradley PLC Module Operations Programming Manuals 
Portec Pathfinder Maintenance Manual Book I 
Portec Pathfinder Maintenance Manual Book 2 
Sealed Air lnstapack 8081870 Foam Packing Systems Users Guide 
Sealed Air lnstapack Systems Service Manual Models 715, 750, 760 Systems 
Sealed Air Recommendations for Safe Use Handling of lnstapak Foam-in-

Place Chemicals 
 
Sealed Air Versa Packer Operation 
 Maintenance Guide 
Toledo 2096, 2196 Digital Scale Book, Technical Manual Parts Catalog 
Toledo 8510 Stainless Steel M-P Digital Indicator Tech Manual Parts Catalog 
Yale Models Battery Charger Operating Maintenance Manual 
Yale OS 030 BB and SS 030 BB Parts Manual 1468 
Yale 030 Maintenance Manual 1469 
ZEKS Technical manual Refrigerated Air Dryers Model 75 through 400 Heat Sink 

6.6 MANUALS: AND AIR (LOCATION: ELECTRICAL SHOP) 

Carrier Hermetic Centrifugal Chiller M 
 
Carrier Literature 
 
Continental Boilers Service Manual 
 
Honeywell Flame Guard Manual 
 
Nalco Boiler Repair System Program 
 

M CAMI, Heat and Air Units 
 
Fireman Boilers 
 

and Base Maintenance 
 
M Special Purpose Building-Mechanical 
 

M 
 
M Mechanical, 
 

Single and 
 Stage Compressors - York service bulletins 
 
Trane 
 M Manual (chillers) Air Traffic 
 
Warehouse Chiller Units 
 
York Chillers, ARB, STB 
 
York 
 M Flight Standard Liquid Chiller 
 
York 
 M Hangar Liquid Chiller 
 
York Turbo Pak Liquid Chiller 
 

6.7 TECHNICAL AND EQUIPMENT MANUALS (LOCATION: ELECTRONICS SHOP) 

Source Incorporated 
Service - Universal Disturbance Analyzer 

Johnson Control Technical and Operation Manual 
 
Technical Manuals 
 
Technical Manual 
 

6.8 TECHNICAL MANUALS (LOCATION: M CONTRACTOR'S OFFICE) 
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Altitude/Environmental CAM1 

ATCBl 

6IFlight 

Aeromedical 

VTD 

10 

Stafford 

TSI 

Asbestos in Buildings, Facilities, and Industry 
 
Asbestos 
 M Manual 
 
Controlling ACM in Buildings 
 
Toxicology Handbook 
 

6.9 ONE SET OF BUILDING PRINTS FOR ELECTRICAL, MECHANICAL AND UTILITIES 
FOR LISTED BUILDINGS AND FACILITIES. 

Academy Headquarters 
 
Air Navigation Facilities No. I (ANF-I) 
 
Air Navigation Facilities No. 2 (ANF-2) 
 
Air Traffic Building 
 

Test Chamber: 

Flight Inspection and Additions 
Flight Standards Building 
GNAS Training Facility 
General Office Building 

ARSR 1 D 
 
ARSR 3 
 
ARSR 4 
 
ASDE 3 Instrument Landing System 
 
ASR 9 Mode-S 
 

Aviation Records Building 
 
Base Maintenance Building 
 
Base Maintenance General Storage 
 
Building 
 Standards 
 
Building K 
 
Building L 
 
Child Care Center 
 
Civil 
 Institute Building (CAMI) 

Emergency Lighting, ANF-1 

Emergency Lighting, ANF-2 


Hangar 8 
Hangar 9 
Hangar 
Hazardous Waste Storage Building 
Headquarters Building 
Material Storage Building 
Multi-Purpose Building (MPB) 
MPB, Computer Rm Circuits 
RFI 
Radar Antenna Lab 
Radar Training Facility 
Registry Building 
Special Purpose Building 
Thomas P. Building 
Systems Training Building, Floor Plan 
Systems Training Building, Mech 

Emergency Lighting, Academy 
 
Emergency Lighting, Air Traffic 
 
Emergency Lighting, Flight Standards 
 
Environmental Support System Building 
 
VOR 700 
 

MMAC Snow Removal Plan 
 
MMAC CCTV Prints 
 
MMAC Fire Extinguisher Locations 
 

Building 
Logistics Support Facility (LSF) 
LSF (Mechanical) 
TDWR 1 
TDWR 2 
MMAC Johnson Control Prints 
MMAC Paging System Prints 
MMAC Rusco Prints 
MMAC Simplex Prints 
MMAC Utility Prints 





1. 

1. 

5. Security 

b. 
Purchasing and subcontracting 

Procurement 

2. Acquisition preference program 

c. 

Personnel administration 
 

Personnel 

2. Labor relations 
3. Equal employment opportunity 

T3.1.4 Cost Control. The Contractor's control of cost is important and will be 
evaluated. Rating in this area will not be assigned relative importance weights as in the other 
three areas but will cause an adjustment (increase or decrease) in the rating derived from the 
other areas. 
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TABLE 
 

ADJECTIVE PERFORMANCE GRADE 
 

ADJECTIVE 
PERFORMANCE 

GRADE 

Superior 

Excellent 

Good 

Fair 

Poor 

Unsatisfactory* 

DESCRIPTION 

or-

areas. 

JERFORMANCE 
POINTS 

Below 57 

*Any 

The Contractor's performance exceeds 
Standard by a substantial margin. The 
monitor can cite few areas for improvement, 
all of which are minor. 

The Contractor's performance exceeds 
standard. Although there may be several 
areas for improvement, these are more than 
offset by better performance in other areas. 

The Contractor's performance is standard. 
Areas for improvement are approximately 
offset by better performance in other areas. 

The Contractor's performance is less than 
standard. Although there are areas of 

better performance, these are more than 
offset by lower rated performance in other 

The Contractor's performance is less than 
standard by a substantial margin. The 
monitor can cite many areas for improvement 
which are not offset by better performance in 
other areas. Less satisfactory performance 
would be unacceptable. 

The Contractor's performance is below 
minimum acceptable standards. Results are 
inadequate and require prompt remedial 
action. Significant deficiencies. 

RANGE OF 

receiving a grade of unsatisfactory will be assigned zero performance 
points for purposes of calculating the award fee amount. 



TABLE 2 

AWARD FEE CONVERSION CHART 

This chart is for use in converting weighted performance points into percentages of the available 
award fee pool. 

64 
63 
62 
61 
60 

Below 60 

Percent 

Weighted Performance 

is Unsatisfactory 

Points Percentage of Available Award Fee 
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TECHNICAL EXHIBIT 2 

T2. OF BUILDINGS AND ANTENNA SITES AT THE MMAC 

T2.1 BUILDINGS AND ANTENNA SITES. 

(AOS) Modular Administrative Building * 
 
Academy Headquarters Building* 
 
Air Navigation Facility (ANF-I) No. I * 
 

-Air Navigation Facility (ANF 2) No. 
 
Air Traffic Building* 
 

Training Facility 
ARSR-3 Radar Test 
ARSR-3 Tower Equipment Building 
ARSR-4 
ASDE-3 
ASR-7 Lab Equipment Building 
ASR-8 Training Lab 
ASR-9 MODE-S 

Complex (four bldgs) 
Aviation Records Building (ARB)* 
Base Maintenance Building* 
Base Maintenance Storage 
Child Care Center 
Civil Aeromedical Institute 
Credit Union Building (Building K) 
Digital Remote Switching Building 
Double Wide Trailer 
EA Book Store (Building L) 
ESS Building 
Flight Inspection Building* 
Flight Standards Building* 
Fork Lift Station 
FPS-66 Trailer 
General Office Building 
GNA Building* 
Grounds Maintenance Building 
Guard Stations 
Hangar 
Hangar 
Hangar 
Hazardous Waste Storage Facility 

Headquarters Building* 
Industrial Waste Plant 
ILS Training Facility 
Landing System Training Complex' 
Building (Mark 1 D) 
Building (Mark 1E) 
Mark (Mark 1 F) 
Mark 20 Annex 
Mark 20 Building 
Line Maintenance Building 
Logistics Support Facility 
Material Storage Building 
Multi-Purpose Building* 
Program Support Facility* 
Radar Antenna Lab 
Radar Training Facility 
Registry Building' 
RFI Building 
RTF UPS Battery Storage 
Special Purpose Building* 
Storage Building (Building 50) 
Storage Shed (Flight Line Shed) 
 
Storage Shed (Flight Line Shed 1) 
 
Storage Shed (Flight Line Shed 2) 
 
Storage Shed (Flight Line Shed 3) 
 
Storage Shed (Flight Line Shed 4) 
 
Systems Support Facility* 
 
Systems Training Annex * 
 
Systems Training Building* 
 

TD WR-2 Building* 
 
Technical Support Facility* 
 
Thomas P. 
 Building* 
 
TSI Lab 
 
VOR 700 Building 
 

Training Facility* 

'Indicates CCMS Control. All buildings receive surveillance. Aeronautical Center maps may be 
obtained on request 



T2.2 The FAA occupied buildings at the MMAC shown in this exhibit are approximately 
3,000,000 gross square feet. The land area is approximately 1,200 acres. 

T2.3 Off-site facilities leased to support the Aeronautical Center will be identified by the COR. 
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TECHNICAL 3 

T3. FOR CONTRACTOR USE 

APPROXIMATE 
BUILDING AVAILABLE TYPE AREA SQUARE FEET 

Base Maintenance Office CCMS 
Shop Shed 
Office CCMS 

Warehouse Maintenance Area Office 

Grounds Maintenance Office, Shop Shed 15,000 

Industrial Waste Treatment Plant Waste Treatment 5,000 

The Government will furnish water, heat, electricity, sewage refuse services, and other utilities to 
the Contractor. 
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TECHNICAL 4 

T4. GOVERNMENT-FURNISHED EQUIPMENT 

T4.1 All equipment, in the shop area furnished to the Contractor, that is fixed to the building is 
assigned for the Contractor's use. All non-fixed Government equipment will be issued to the 
Contractor as Government furnished equipment. See Attachment 1 to Technical Exhibit 4. 

T4.2 The Contractor will be directed to purchase, lease, or rent tools equipment not 
available but required for project completions. The cost of purchase, rental, lease will be 
approved by the COR for the length of time required. In the case of purchase the equipment 

tool becomes Government property and will be placed on appropriate records and hand 

14.3 The equipment listed on Attachment 1 will be issued to the Contractor. Items may be 
deleted or added throughout the term of the contract. The Contractor shall be accountable for 
equipment issued under this contract. 
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SN W 2055 MFG. ALNOR 

EMGLO KD5GA-17-P 
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GOVERNMENT FURNISHED 

ITEM ITEM DESCRIPTION TOTAL 
NO NSN COST 

AIR COMPRESSOR GAS ENGINE MFG PN SN 030890'047 

AIRCOMPRESSOROILESS MFG SN 

AIR HAMMERSTRAIGHT HANDLE MDL SN 

PAINT SN 40495 

FRAME 

MFG BLACK 

MFG. PORTER CABLE SN 554954 534970 534978 534992534995 

BATTERY HANDLING DEVICE GPW 4000 L B  PALLETTRUCK 
MFG SYSTEMS SN 

BELT SANDER 

CONTRACTOR FABRICATED 

BENCH BLACK 4551856 

BENCH SKILSN 602080 

TO EMTMFG. 

PIPE WIATTACHMENTS SN 

TUBE SIN 5010937 

BIT 

1 MDL BDSCH 

BOSCH 

BOILERTOOL. 

STANDARD. MANDREL MFG, PN 

TUBE 

BRAKE CHICAGO SIN309539 

BRAKEBENDING MACHINE 

CABLE CUTTERMDL 1380 RIGID 

CABLEFAULT SN 10097 

CABLE LOCATORSYSTEM MDL PROGRESSIVE ELECT 

CABLE AMP CHAMP MOL 

CALIBRATION KIT PART 

CART CONCRETE 2 WHEEL 

112 CU YO MFG RUBBER MAID SN: 1005 

PUMP 16 HP MFG TEELSN 

CHARGING 

CHEEK BENDERS MFG NO 
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Equipment 

Serftce Occupatlons 

Body Repairer, 

Servicer 

Vehicte 
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Secretary V 
 
Service Order Dispatcher 
 
Stenographer I 
 
Stenographer 
 
Supply Technician 
 
Survey Worker (Interviewer) 
 
Switchboard Operator-Receptionist 
 
Test Examiner 
 
Test Proctor 
 
Travel Clerk I 
 
Travel Clerk 
 

Clerk 
 
Word Processor I 
 
Word Processor 
 
Word Processor 
 

Automatic Data Processing Occupations 


Computer Data Librarian 
 
Computer Operator 
 
Computer Operator 
 
Computer Operator 
 
Computer Operator 
 
Computer Operator V 
 

(1) 
Computer Programmer 
 
(1) 
Computer Programmer 
 

(1) 
 
Computer Programmer 
 
Computer Programmer 
 
Computer Systems Analyst I (1) 
 

(1) 
Computer Systems Analyst 
 
Computer Systems Analyst 
 (1) 

Peripheral Operator 
 

Automotive 
 

Automotive 
 Fiberglass 
 
Automotive Glass Installer 
 
Automotive Worker 
 
Electrician, Automotive 
 
Mobile Equipment 
 
Motor Equipment Metal Mechanic 
 
Motor Equipment Metal Worker 
 
Motor Mechanic 
 
Motor Vehicle Mechanic Helper 
 
Motor Vehicle Upholstery Worker 
 
Motor Vehicle Wrecker 
 
Painter, Automotive 
 
Radiator Repair Specialist 
 
Tire Repairer 
 
Transmission Repair Specialist 



1994-2432 

Seruice 

l 
II 

WaiterMlaitress 

Refinisher 
Refinisher 

Serufces 

1 
tl 

itor 

0511 5/2001 

(~T)IParamediclAmbulance 
1 

Practical II 
111 

Medlcal 

II 
Ill 
IV 
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Food Preparation and Occupations 

Baker 
Cook 
Cook 
Dishwasher 
Food Service Worker 
Meat Cutter 

Furniture Maintenance and Repair Occupations 

Electrostatic Spray Painter 
Furniture Handler 
Furniture 
Furniture Helper 
Furniture Repairer, Minor 
Upholsterer 

General and Support Occupations 

Cleaner, Vehicles 
Elevator Operator 
Gardener 
House Keeping Aid 
House Keeping Aid 
Jan 
Laborer, Grounds Maintenance 
Maid or Houseman 
Pest Controller 
Refuse Collector 
Tractor Operator 
Window Cleaner 

Health Occupations 

Dental Assistant 
Emergency Medical Technician Driver 
Licensed Practical Nurse 
Licensed Nurse 
Licensed Practical Nurse 
Medical Assistant 

Laboratory Technician 
Medical Record Clerk 
Medical Record Technician 
Nursing Assistant I 
Nursing Assistant 
Nursing Assistant 
Nursing Assistant 
Pharmacy Technician 
Phlebotomist 
Registered Nurse I 




















